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AAVANTIKA GAS LIMITED 
(A JOINT VENTURE COMPANY OF GAIL & HPCL) 

 
 
 

CITY GAS DISTRIBUTION PROJECT IN INDORE, 

UJJAIN, PITHAMPUR & GW ALIOR 

 
 

CONDUCTING GAS LEAK SURVEY OF UNDERGROUND 

MDPE NETWORK OF PITHAMPUR LOCATION 

 
Tender No.: AGL/423/T2/ GAS LEAK SURVEY /2023-24 

 
 

  DOMESTIC COMPETITIVE BIDDING 
 

ISSUE DATE: 13.04.2023 

Date & Time for submission duration of Bid Document Manually at AGL HO, Indore:  

Important Dates 
 

Pre-Bid Clarification Duration 13/04/2023 to 20/04/2023 

Physical Pre-Bid Meeting at AGL HO, Indore 20/04/2023 (11:00 Hrs) 

Date of Start for Manual Submission of Tender         24/04/2023  

Last Date & Time of Submission of Tender                      03/05/2023 up to 16:00 Hrs 

Date & Time of Opening of Un-Priced (Technical) Bid                    03/05/2023 up to 16:30 Hrs 
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SECTION I 

INVITATION FOR BID (IFB)
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1          INTRODUCTION 

            Aavantika Gas limited (AGL) (hereinafter referred as Employer), is supplying Piped Natural Gas 
(PNG) to  domestic, commercial and Industrial consumers and Compressed Natural Gas (CNG)  
to automobiles in Indore, Pithampur, Ujjain & Gwalior cities of Madhya Pradesh. 

 
2          BRIEF DESCRIPTION OF PROJECT 
 

CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE NETWORK OF PITHAMPUR 
LOCATION 
 

3.          BRIEF SCOPE OF WORK: Refer Section III-Scope of Work. 
 

4          COMPLETION PERIOD : 
 

 The Completion Period shall be 04 Months from the date of award of LOI/WO. 
 
5          BIDDING PROCEDURE 

                Domestic Competitive Tender, Single stage Two bid system. 
 

6          DETAILS OF BID DOCUMENTS 

Tender Document Number AGL/423/T2/ GAS LEAK SURVEY /2023-24 

Tender Issue date 13.04.2023 

Bid Security / EMD 
 (Non refundable) 

Rs. 23,000/-  
(in form of Demand Draft or Cheque in favour of 

AAVANTIKA GAS LIMITED) 

Bid document fee (Non refundable) NIL  

Pre Bid Meeting date & time 

Please refer Page-1 
Bid Submission date and time 

Un-Priced bid opening date and time 

Price bid opening date and time 

Place of Bid Submission and Un 
Priced Bid Opening 

Chief Manager 
C&P Department 
Aavantika Gas Limited 

2
nd 

Floor, 202-B, NRK Business Park, Vijay 
Nagar Square, Indore - 452010 

 

7         BID SECURITY / EMD:  

 Bid Security / EMD : Rs. 23,000/- in form of DD or Bank Guarantee. 
 

Bid security shall be either in the form of banker’s demand draft in favour of Aavantika Gas Ltd, 
payable at Indore or bank guarantee as defined under Instruction to Bidders, as per proforma 
attached in the Tender document. The bid security shall be submitted along with the bid. Bid 
security in the form of Bank Guarantee shall be valid for 2 months beyond the validity of the bid. 

 

Bidders registered with NSIC/MSME under its single point registration scheme are exempted from 
furnishing Bid Security. NSIC / MSME certificate (updated & valid as on due date of submission to 
be submitted) shall be duly attested by CHARTERED ACCOUNTANT (CA) AND NOTARY PUBLIC 
WITH LEGIBLE STAMP. 
 

8.0       BID DOCUMENT FEE (NON-REFUNDABLE & NON TRANSFERABLE): Nil 
 

Bidders registered with NSIC/MSME under its single point registration scheme are exempted from 
furnishing Tender Fees and Bid Security. NSIC / MSME certificate (updated & valid as on due date of 
submission to be submitted) shall be duly attested by CHARTERED ACCOUNTANT (CA) AND NOTARY 
PUBLIC WITH LEGIBLE STAMP. 
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9.0      The Bid Document calls for offers on single point “Sole Bidder” basis. Bidders are advised not to submit offers 
in “Consortium” or “Joint Bid”. Joint bid referred herein is an offer, which seeks order to be placed on 
more than one party / co-bidder. 

10.0    The prices once quoted shall not be changed whether resulting or arising out of any subsequent technical / 
commercial clarifications sought regarding the bid and even if any deviation or exclusion may be 
specifically stated in the bid. 

11.0      Bidder is advised to quote strictly as per scope & terms and conditions of bid document and not to stipulate 
any deviation / exceptions. 

12.0     Purchaser reserves the right to accept or reject any or all bids received at its absolute discretion without 
assigning any reason, whatsoever.Bid document is non-transferable. Bids received from bidders in whose 
name Bid Document has been issued shall only be considered. Bidder must submit the Bid Document Fee 
in their name. Bid Document Fee will be submitted by Bidders as per Clause 7.0 above. 

13.0      Bidder shall ensure that Bid Security having a validity of 2 months beyond the offer validity, i.e. validity of 5 
months from the bid due date, must accompany the offer in the format made available in the Bid 
Document. Offer, if unaccompanied with Bid Security, shall be rejected. 

14.0      Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. Fax / 

/Telegraphic/ E-Mail bids shall be rejected. 
15.0      AGL shall not be responsible for cost incurred in preparation and delivery of bids. 
16.0    This is ZERO DEVIATION bid document. The bids shall be evaluated as received without any Reference to 

the bidder. The Bids not meeting the Technical of this Tender Document will be rejected. 
17.0       AGL reserves the right to reject any or all the bids received at its discretion without assigning any reason   

whatsoever. 
 

18.0      BID EVALUATION CRITERIA:  
 

18.1 TECHNICAL CRITERIA: 

1. Bidder should have executed single order/ contract for Natural Gas Leak Survey of underground MDPE 
Network for any authorized GA (CGD Entity) allocated by PNGRB in last 5 years reckoned from the Bid 
due date. 

 

2. Bidder should have successfully executed the above work in single order/contract* having value not less 
than Rs. 5.82 Lakh executed within last 5 years reckoned from the Bid due date. 

 

*Multiple Purchase orders / Contracts issued against a Single Tender process will be considered as a 
single Purchase Order / Contract. 

Bidder has to submit documentary evidence in support of above, such as – copy of Work Order OR 
Contract Order OR Letter of Award OR Letter of Acceptance (having order date within last 5 years 
reckoned from the Bid due date) and letter of Satisfactory Performance OR Completion OR Execution 
Certificate having cross reference to the WO/LOA/Contract (indicating value of the work executed) 
issued by the Client. In absence of Completion Certificate / Satisfactory Performance Certificate bidder 
has to provide Tax invoice with proof of payment and payment advice in lieu of Completion Certificate / 
Satisfactory Performance Certificate.  

 

19       EVALUATION AND COMPARISON OF BIDS: 
• Evaluation shall be done on overall lowest quoted rate basis.  

• If the quoted amount of two or more L-1 ranked bidders are same, then items will be awarded to that   

             L-1 bidder whose Turnover as per Last Audited Balance Sheet will be higher. 

The evaluated price of bidders shall include the following: 
 

i) Ex-works price quoted by the bidder (including packing, forwarding, and GST on components and 

raw materials but excluding Inland Transportation to Delivery Location) including cost of Inspection 

by Third Party Agency, mandatory spares etc. (wherever applicable). 

ii) Inland transportation charges upto Delivery location including unloading etc. & other costs incidental 

to delivery of goods. 

iii) GST (CGST & SGST/UTGST or IGST) on the finished goods and inland transportation [i.e. on sl. no. 

i) and ii) above]. 

iv) Charges for Services (Installation & Commissioning) and GST (CGST & SGST/UTGST or IGST) on 

these Services. 

v) Other loading, if any, as specified in Tender Document. 

Note: 
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i) In case the bidder is covered under Composition Scheme under GST laws, then bidder should quote 

the price inclusive of the GST (CGST&SGST/UTGST or IGST). Further, such bidder should mention 

“Cover under composition system” in column for GST (CGST&SGST/UTGST or IGST) of price 

schedule. 

ii) In case any unregistered bidder is submitting their Priced bid, their prices will be loaded with 

applicable GST (CGST & SGST/UTGST or IGST) during evaluation of bid, if payable by AGL on 

Reverse Charge Mechanism basis.  

iii) In case any registered bidder is submitting their bid, where Reverse Charge Mechanism is 

applicable and bidder had not quoted or left blank under GST% column in Priced Bid then applicable 

GST payable by AGL under Reverse Charge Mechanism shall be loaded in their bid for evaluation 

purpose.  

iv) Where AGL is entitled for input credit of GST (CGST & SGST/UTGST or IGST), the same will be 

considered for evaluation of bid as per evaluation methodology of Tender document. 

v) In case any cess on GST is applicable, same shall also be considered in evaluation. 

vi) Taxes and duties as prevailing as on final date of submission of Technical (Un-Priced Bids) shall be 

considered for purpose of evaluation. 

vii) If Bidder leaves blank under GST% column in Priced Bid, then in that case GST% will be considered 

as Nil for evaluation purpose.  

20      PRE-BID MEETING 
10.1   The bidder(s) or his official representative, who have purchased the tender document, are invited to 

attend a pre-bid meeting which will take place on date specified in the tender document. Bidder(s) 
queries if any, must reach Employer’s office at least two days prior to pre-bid meeting date. 

 

        Address for submitting the bids 
        Chief. Manager (C&P) 
        Aavantika Gas Limited 

        2
nd 

Floor, 202-B, NRK Business Park, Vijay Nagar Square, Indore – 452010,  
       Telephone: +91 (731) 4222520, Email:  cp@aglonline.net 
 

       This Invitation for Bid (IFB) is an integral and inseparable part of the enclosed Bid Document. 
For Aavantika Gas Limited 
Chief Manager (C & P)  
Email- cp@aglonline.net 
Enclosure:   Bid Document along with all attachments. 
 

Note: Bidder  has  to  submit  all  the  documents  required in the  tender  with serial  number 
starting from the Covering Letter itself. An index also to be provided displaying the details of the 
documents submitted and the respective serial number also. There is no need to put serial number 
on the Bid document.   
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Annexure -1 to IFB 
 
 
 

CUT-OUT SLIPS 
(ENCLOSED CUTOUT SLIP TO BE PASTED ON ENVELOPES OF THE OFFER) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 

                                                               CUT-OUT SLIP 
 

(Outer Envelope / UN Priced BID / EMD/) 

 
DO NOT OPEN - THIS IS A QUOTATION 
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CLIENT                                     : AAVANTIKA GAS LIMITED, INDORE 
PROJECT                                 : CITY GAS DISTRIBUTION PROJECT 

BID DOCUMENT NO.                  : AGL/423/T2/ GAS LEAK SURVEY /2023-24 
WORK                                        : CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE NETWORK 

OF PITHAMPUR LOCATION 
DUE DATE & TIME                   : To, 

C&P Department 
Aavantika Gas Limited, 
Second Floor 202-B, NRK Business Park,  

Vijay Nagar Square, AB Road, Indore-452010 
Telephone: +91 (731) 4222520 

 

 
 

 

FROM  

NAME:  

ADDRESS: 

 
 

 
 
 

(To be pasted on the Outer and other envelopes containing Technical and Priced bids along with “BID 

SECURITY/EMD”) 
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CUT-OUT SLIP 

(PRICED BID) 

 
DO NOT OPEN - THIS IS A QUOTATION 

 

 
 
 

 
FROM  

NAME:  

ADDRESS: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CLIENT                                   :     AAVANTIKA GAS LIMITED, INDORE 
PROJECT                               :     CITY GAS DISTRIBUTION PROJECT 
BID DOCUMENT NO.            :       AGL/423/T2/ GAS LEAK SURVEY /2023-24 
WORK                                    :    CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE 

NETWORK OF PITHAMPUR LOCATION 
 

DUE DATE & TIME                  :   To, 
C&P Department 
Aavantika Gas Limited, 
Second Floor 202-B, NRK Business Park, Vijay Nagar 
Square, AB Road, Indore-452010 
Telephone: +91 (731) 4222520 
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SECTION II 
 
 

INSTRUCTION TO BIDDERS (ITB)
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A.  Introduction 
 
12        SCOPE 

 

12.1    The Employer invites sealed bids for the entire work as specified in the Bid documents (hereafter 
referred to as the Work). 

 

12.2     The Bid document specifies the contractor scope of work, terms & conditions. 
 

12.3     All terms, conditions and specifications of the Bid document shall be construed as applicable in 
general, unless specifically indicated to the contrary. 

 

12.4    Bidders shall quote in the manner as specified in the Bid document. Employer reserves the right to 
evaluate and accept bids at their sole discretion. The provisions of this clause shall supersede any 
contrary provisions expressly stated or implied anywhere else in the Bid document. 

 
13         ELIGIBILITY OF BIDDERS. 

 

13.1     Bidders shall as part of their bid, submit a written Power of Attorney authorizing the signatory of the bid 
to bind the bidder. 

 

13.2     Bidders should not be associated, or have been associated in the past, directly or indirectly, with a firm 
or any of its affiliates which have been engaged by the Employer to provide consultancy services for 
the preparation of the design, specifications, and other documents to be used for carrying out similar 
works under this Invitation for Bids. 

 

13.3     The Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued 
by the Employer in accordance with ITB. 

 
14        ONE BID PER BIDDER 

 

14.1     A bidder shall submit only one bid in the same bidding process. A bidder who submits or participates in 
more than one bid will be disqualified. 

 

14.2     Alternative bids are not acceptable. 

 
15        COST OF BIDDING 

 

15.1     The bidder shall bear all costs incurred & associated with the preparation and submission of the bid, 
and Employer will in no case be responsible or liable for this cost, regardless of the conduct or 
outcome of the bidding process. 

 
16        NON-TRANSFERABILITY OF THE BID DOCUMENTS 

 

16.1     Bid Documents are non-transferable. The party to whom the Bid documents are issued may only 
furnish the bid. The bid received from any party other than to whom the Bid documents are issued shall 
be rejected immaterial of fact of any relationship between party to whom Bid documents are issued and 
party, who furnished the bid. 

 
17        SITE VISIT 

 

17.1     The bidder is advised to visit and examine the site of works and its surroundings and obtain for himself 
on his own responsibility, all information that may be necessary for preparing of the bid and entering 
into contract. The cost of visiting the site shall be at bidder’s own expenses. 

 

17.2     The bidder or any of its personnel or agents will be granted  permission by the Employer to enter upon 
its premises and land for the purpose of such visits, but only upon the express condition that the 
bidder, its personnel, and agents will release and indemnify the Employer and its personnel and agents 
from and against all liabilities in respect thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any loss, damage, costs, and expenses incurred as a result of the 
inspection.
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B.  BID DOCUMENTS 
 
18        CONTENTS OF BID DOCUMENTS 

 

18.1     The Bid Documents are those stated below and should be read in conjunction with any corrigendum 
issued in accordance with clause 20.2 of Instruction To Bidder (ITB): 

 

18.1.1           Invitation For Bid (IFB) 
 

18.1.2           Instruction To Bidder (ITB) 
 

18.1.3           General Conditions of Contract (GCC) 
 

18.1.4           Special Conditions of Contract (SCC) 
 

18.1.5           Forms and Formats 
 

18.1.6           Scope of Work & Schedule of Rate (SOR) 

 
18.2     The bidder is expected to examine all instructions, forms, terms, specifications and drawings in the bid 

documents. The Bid Documents together with all its attachment thereto, shall be considered to be read 
understood and accepted by the bidder. Failure to furnish all information required by the Bid 
documents or submission of a bid not substantially responsive to the Bid documents in every respect 
will be at bidder’s risk and may result in the rejection of the Bid. 

 
19        CLARIFICATION ON BID DOCUMENTS 

 

19.1     A prospective bidder requiring any clarification of the Bid Documents may notify Employer in writing or 
by fax at the address mentioned in the Invitation for Bid (IFB). Employer will respond in writing to any 
request for clarification of the Bid documents which it receives after issue of bid documents. Written 
copies  of  Employer’s  response  (including  an  explanation  of  the  query,  if  required,  but  without 
identifying the source of the query) will be sent to all prospective bidders who have received the Bid 
documents. 

 
20        AMENDMENT OF BID DOCUMENTS 

 

20.1     At any time prior to the bid due date, Employer may, for any reason, whether at its own initiative or in 
response to a clarification requested by a prospective bidder, modify the Bid documents, by issuing 
corrigendum. 

 

20.2     Any corrigendum thus issued shall be part of the Bid documents pursuant to ITB Clause-18 and shall 
be notified in writing by fax/ post to all prospective bidders, who have received the Bid documents. 
Prospective bidders shall promptly acknowledge receipt of each corrigendum by fax/ post to the 
Employer. 

 

20.3    The Employer may, at its discretion, extend the bid due date in order to allow prospective bidders, a 
reasonable time to furnish their most competitive bid taking into account the amendments issued. 

 
20.4    In order to allow reasonable time to respond to bidders queries, bidders must submit their queries, if 

any, at least seven (07) days before the bid submission due date. Queries received after this period will 
not be considered. 

 
 

C.  PREPARATION OF BID DOCUMENT 
 
21        LANGUAGE OF BID 

 

21.1     The bid prepared by the bidder as well as all correspondence/ drawings and documents relating to the 
bid exchanged by bidder shall be written in English language, provided that any printed literature 
furnished by the bidder may be written in another language so long as accompanied by an ENGLISH 
translation, in which case, for the purpose of interpretation of the bid, the ENGLISH translation shall 
govern. 
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22        DOCUMENTS COMPRISING THE BID 

 

22.1     The bid prepared by the bidder shall comprise of the following components: 
 

22.1.1  Envelope- I:       Super - scribing Techno-Commercial Un priced-Bid (PART-I). 
 

A.         Part – I Techno-commercial/Un-priced Bid and shall contain the following: 

B.         Covering letter with bidder’s Offer / Reference Number. 

C.         Bidder’s General Details/ information as per format F-1.  

D.          Bid Security (EMD) as per format F-2. . (Bids received without EMD shall be rejected) 

E.         Copies of various documents as required as per F-3 (3A,3B). 
 

F.         NO Deviation Confirmation as per Form – 4 on bidder’s letter head. 
 

H.          Confirmation   that   bidder   is   not   banned   by   any   Indian   Government   organization/              
Government Undertaking from quoting as per Form F – 6. 

 

I             Letter of authority in favour of any one or two of Bidder’s executives having authority to attend 
the un - priced and price bid opening as per format F-7 

 

J.         Copy of Un-Priced SOR marked “QUOTED” against the items quoted. 
 

K.         Sealed and Signed Copy of Tender Document along with Addendum / Corrigendum, if any,  
 

L.         Documentary evidence established in accordance with ITB that the bidder is eligible to bid and 
is qualified to perform the contract if its bid is accepted. 

 
22.1.2   Envelope II: Super - scribing “Price Bid – Not to Open with Techno–Commercial Un-priced Bid”- PART-II. 

 

Part – II shall contain original Schedule of Rates duly filled in, in separate sealed envelopes duly 
signed and stamped on each page. In case of any correction, the bidders shall put his full signature 
and his stamp. 

 

 
 22.1.3    Envelope III: Tender fees (Bids received without tender fees shall be rejected) 
 

All  the  above  three  envelopes  should  be  further enclosed  in  a  Master  Envelope  Super Scribed 
with the Tender Number, Name of the Bidder the Due date etc. 

 
23        BID PRICES 

 

23.1     The Prices should be quoted in INR only.  
 

23.2     The Bidder shall indicate in the appropriate Price Schedule, the unit prices (where applicable) and total 
price of the services/ works it proposes to execute under the contract. If quoted in separate typed 
sheets and any variation in item description, unit or quantity is noticed, the bid is liable to be rejected. 

 

23.3     Bid quoted for part scope is liable to be rejected. 
 

23.4     Prices quoted by the bidder, shall remain firm, fixed and valid until completion of the contract and will 
not be subjected to any variation, except statutory variation (as specified in Bid document.) 

 

23.5     All corrections and alterations in the entries shall be signed in full by the bidder with date. No erasures 
or over-writings are permissible. 

 

23.6     Bidder shall quote the all inclusive prices as per scope of work and SOR, taking into consideration all 
applicable taxes, duties, overheads, provision of safety gadgets to their personnel, transportation, 
conveyance, trainings, recruitments, communication charges, cost for providing tools & tackles, 
equipments, machineries, minimum spares, etc. and nothing extra shall be payable by the Employer. 

 
24        PERIOD OF VALIDITY OF BIDS 

 

24.1     The bid shall remain valid for 3 months from the bid due date. Employer may reject a bid which is valid 
for a shorter period being non-responsive. 

 

24.2     In exceptional circumstances, prior to expiry of the original bid validity period, the Employer may 
request that the bidder extend the period of bid validity for a specified additional period. The requests 
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and the responses thereto shall be made in writing (by fax/ post/ e-mail). A bidder can refuse the 
request without forfeiture of his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of its bid security for the period of 
the extension and in accordance with ITB clause 25 in all respects. 

 
25        BID SECURITY 

 

25.1    Pursuant to IFB Clause No. 7, the bidder shall furnish, as part of his bid, bid security in the amount 
specified in the Invitation for Bids. 

 

25.2    The bid security is required to protect the Employer against the risk of bidder’s conduct which would 
warrant the security’s forfeiture, pursuant to ITB Clause- 25.7 

 

25.3     The bid security will be in Indian Rupees and shall be in the form of Demand Draft / Banker’s Cheque 
is to be drawn in favour of Aavantika Gas Ltd, payable at Indore  or in the form of Bank Guarantee as 
per format F-2 enclosed in the Bid Document. 

 

25.4     Any bid not secured in accordance with ITB Clause 24 and ITB Clause 25.3 may be rejected by the 
Employer as non-responsive. 

 

25.5    Unsuccessful bidder’s bid security will be discharged/ returned, as promptly as possible but not later 
than 30 days after the expiration of the period of bid validity prescribed by the Employer, pursuant to 
ITB Clause-24. 

 

25.6     The successful bidder’s bid security will be discharged upon the bidder’s accepting the Order, pursuant 
to ITB Clause- 45 and furnishing the Contract Performance Guarantee pursuant to ITB Clause- 46. 

 

25.7     The bid security may be forfeited: 
 

25.7.1  If a bidder withdraws his bid during the period of bid validity. 
 

25.7.2  In the case of a successful bidder, if the bidder fails: 
 

i)          to accept the Work Order in accordance with ITB Clause- 45 or 
ii)          to furnish Performance Guarantee in accordance with ITB Clause- 46 
iii)         to accept correction of errors pursuant to ITB Clause- 38 
iv)         or in case of furnishing fraud documents in support of the BEC. 

 
25.8     Bid Security must indicate the Bid Document number and the item for which the bidder is quoting. This 

is essential for proper correlation at a later date. The Bid Security in the form of Bank Guarantee shall 
be as per the format provided in the Bid Document. 

 
26        FORMAT AND SIGNING OF BID 

 

26.1     The bidder shall prepare one original of the document comprising the bid as per clause 22 of ITB 
marked “original”. 

 

26.2    The bid shall be typed or written in indelible ink and shall be signed by the person or persons duly 
authorised to sign on behalf of the bidder. The name and position held by each person signing must be 
typed or printed below the signature. All pages of the bid except any catalogues / literatures shall be 
signed and sealed by the person or persons signing the bid. 

 

26.3     The bid shall contain no alterations, omissions or additions, unless such corrections are signed & 
sealed by the person or persons signing the bid. 

 
27        ZERO DEVIATION 

 

27.1     Bidder to note that this is a zero deviation tender. AGL will appreciate submission of offer based on 
the terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of 
Contract (SCC), Instructions to Bidder (ITB), Scope of work, technical specifications etc. to avoid delay 

  

in seeking clarifications on technical/commercial aspects of the offer. Bids with any deviation to the bid 
conditions shall be liable for rejection. 

 

 
D.  SUBMISSION OF BIDS 

 
28        SEALING AND MARKING OF BIDS 
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28.1    Bid shall be submitted in the following manner in separate sealed envelopes duly super scribed as 
below: 

 

Part-I – Techno-commercial / Un-priced bid 
Part-II-  Priced Bid 
Part-III – Tender Fees  

 

28.2     All  three  envelopes  containing  EMD  &  Bid  Documents,  Price  Bids  and  Tender  Fees  shall  
further  be sealed  in  one  Master  (outer)  envelope  super  -  scribing  Name  of  Project,  Tender  
Document  Number and shall be addressed to the Purchaser at the address given in IFB.  

 
28.3     Each  envelop  shall  indicate  name  and  address  of  the  bidder  to  enable  the  bid  to  be  returned 

unopened, if warranted. 
 

28.4     If the outer envelope is not sealed and marked as above, the Purchaser will assume no responsibility for 
the misplacement or premature opening of the bid and its consequential rejection.  The Purchaser 
recommends submission of Bids in – person and will assume no responsibility for any delay / damage to 
the bids received by Post / Courier. 

 
 

28.5     Each  envelop shall  indicate name  and  address  of  the  bidder  to  enable the  bid  to  be  returned 
unopened, if warranted. 

 

 
29        DEADLINE FOR SUBMISSION OF BID 

 

29.1     The Bid must be received by Employer (AGL) at the address as specified in IFB but not later than the 
time and date as specified in IFB. 

 

29.2     The Employer may, in exceptional circumstances and at its discretion, on giving reasonable notice by 
fax or any written communication to all prospective bidders who have been issued the bid document 
extend the deadline for the submission of bids in which case all rights and obligations of the Employer 
and bidders, previously subject to the original deadline will thereafter be subject to deadline as 
extended. 

 
30        LATE BIDS 

 

30.1     Any bid received by the Employer after the deadline for submission of bid pursuant to clause no. 29 of 
ITB will be declared “Late” and rejected and may be returned unopened to the bidder at the sole 
discretion of the Employer. 

 
31        MODIFICATION AND WITHDRAWAL OF BIDS 

 

31.1   The bidder may modify or withdraw its bid after the bid submission, but, before the due date of 
submission provided that written notice of the modification, including substitution or withdrawal of the 
bid, is received by the Employer prior to the deadline prescribed for submission of bids. 

 

31.2   The bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered in 
accordance with the Bid document, with the outer envelopes additionally marked “modification” or 
“withdrawal” as appropriate. A withdrawal notice may also be sent by fax/post, but followed by signed 
confirmation copy, post marked not later than the deadline for submission of bids. 

 

31.3     No bid shall be modified after the deadline for submission of bid. 
 

31.4     No bid shall be allowed to be withdrawn in the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified by the bidder on the bid form. Withdrawal of a bid 
during this interval shall result in the bidder’s forfeiture of its bid security, pursuant to clause 25.7 of 
ITB. 

 
 

E.  BID OPENING AND EVALUATION 
 
32        BID OPENING 

 

32.1     The Employer will open all bids in the presence of Bidders’ representatives who choose to attend, at 
the time, on the date and place (as specified in IFB). The Bidders’ representatives, who are present, 
shall sign a register evidencing their attendance, if so required by the Employer. 
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32.2    The Bidder’s names, bid modifications or withdrawals, and the presence or absence of requisite Bid 
Security (EMD) and such other details as the Employer, at its discretion, may consider appropriate, will 
be announced at the opening. No bid shall be rejected at bid opening, except for late bids, which shall 
be later returned unopened to the concerned Bidder pursuant to ITB Clause 29. 

 

32.3     Bids (and modifications sent pursuant to ITB Clause 30) that are not opened and read out at bid 
opening shall not be considered further for evaluation, irrespective of the circumstances. Bidder’s 
specific attention is drawn to this stipulation to enable the representative of the Bidder at the bid 
opening time to bring out to the attention for the Employer any documents pertaining to its bid is not 
being acknowledged and relevant portions read out. 

 

32.4     The Employer will prepare a bid opening statement to be signed by all representatives present during 
bid opening. 

 
33        CLARIFICATION OF BIDS 

 

33.1     During evaluation of the bids, the Employer may, at its discretion, ask the Bidder for a clarification of its 
bid. The request for clarification and the response shall be in writing, and no change in the prices or 
substance of the bid shall be sought, offered, or permitted. 

 
34        CONTACTING THE EMPLOYER 

 

34.1     From the time of the bid opening to the time of the award, if any bidder wishes to contact the Employer 
for any matter relating to the bid it should do so in writing. 

 

34.2     Any effort by a bidder to influence the Employer in any manner in respect of bid evaluation or award 
will result in the rejection of that bid. 

 
35        PRELIMINARY EXAMINATION OF BIDS 

 

35.1     Techno-Commercial Bid Evaluation 
 

35.1.1  The  Employer  will  examine the  bids  to  determine whether they are  complete,  whether required 
securities have been furnished, whether the documents have been properly signed and whether the 
bids are generally in order. 

 

35.1.2  Prior to the detailed evaluation, the Employer will determine whether each bid is of acceptable quality, 
is generally complete and is responsive to the Bid Documents. For the purpose of this determination, a 
responsive bid is one, which confirms to all the terms, conditions and specification of the Bid document, 
without deviations, objections, conditionality or reservations. 

 

35.1.3  No deviation, whatsoever, is permitted in the Bid Documents and the price bids of those bidders, 
whose technical and commercial bids contain any exception to the conditions and stipulations of the 
Bid Documents may not be opened. 

 

35.1.4  The Employer’s determination of bid responsiveness is to be based on the contents of the bid itself 
without recourse to extrinsic evidence. If a bid is non-responsive, it may be rejected by the Employer. 

 

35.1.5  The Employer will carry out a detailed evaluation of the bids previously determined to be responsive in 
order to determine whether the technical aspects are in accordance with the requirements set forth in 
the Bid documents. In order to reach such a determination, the Employer will examine and compare 

the technical aspects of the bids on the basis of the information supplied by the bidders, taking into 
account the following factors : 

 

35.1.5.1Overall completeness and compliance with the Technical Specifications, quality functions and 
operations of any process control concept included in the bid. The bid that does not meet minimum 
acceptable standard of completeness, consistency and detail will be rejected as non-responsive. 

 

35.1.5.2    Any other relevant factor, if any that the Employer deems necessary or prudent to be taken into 
consideration. 

 

35.1.5.3    Requisite forms contain all necessary information stipulated in the Bid Document. 

 
36        REJECTION CRITERIA 

 

36.1   Minor unconformities may be neglected and/or bidders may be required to rectify such minor 
unconformities. 
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36.2     The provisions of the following clauses of the Bid document must be adhered to, failing which the bid 
shall be considered as non-responsive and shall be summarily rejected: 

 

36.2.1               Tender Fees &  Bid Security (EMD)/ NSIC/MSME i.e. non-submission, shorter Value 
(Tender Fees / EMD) or Bid Security (EMD) not complying with the specified requirements. 

 

36.2.2               Submission of Contract Performance Bank Guarantee as per tender. 
 

36.2.3               Period of validity of bid. 
 

36.2.4               Firm & fixed Prices throughout execution of contract 
 

36.2.5               Offer for complete scope of work 
 

36.2.6               Warranty and guarantee for work executed/ defect liability 
 

36.2.7               Resolution of Dispute/ Arbitration clause. 
 

36.2.8               Payment terms. 
 

36.2.9               Validity of Contract. 
 

36.2.10             Prices as per Schedule of Rates. 
 

36.2.11             Price reduction schedule provisions. 
 

36.2.12             Penalty provisions 
 

36.2.13             Documents pertaining to GST Registration 

 
37        OPENING OF PRICE BID 

 

37.1     In case of two-part bidding, the Bidders whose bids found substantially responsive shall be invited to 
attend the opening of price bid. Such bidders may be required to attend the price bid opening at a short 
notice. The place, date and time of price bid opening will be informed to all such Bidders. The Bidders’ 
representatives who are present shall sign a register evidencing their attendance. 

 

37.2    The bid prices and discounts, if any stated in the price schedules will be announced during price bid 
opening. 

 
38        ARITHMETIC CORRECTIONS 

 

38.1     The bids will be checked for any arithmetical errors as follows if any, will be rectified on the following 
basis: 

 

38.1.1  If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail, and the total price shall be corrected; 

 

38.1.2  If there is a discrepancy between words and figures, the amount in words will prevail; 
 

38.2     If the bidder does not accept the correction of errors, its bid will be rejected and the bid security will be 
forfeited. 

 

39        EVALUATION AND COMPARISON OF BIDS : Refer Section 19 of IFB of Tender document. 
 

 
40        POST-QUALIFICATION 

 

40.1     In the absence of pre-qualification, the Employer will determine to its satisfaction whether the Bidder 
that is selected as having submitted the lowest evaluated responsive bid is qualified to perform the 
contract satisfactorily, in accordance with the criteria listed in ITB. 

 

40.2     The determination will take into account the Bidder’s financial, technical, and production capabilities. It 
will  be  based  upon  an  examination  of  the  documentary evidence  of  the  Bidder’s  qualifications 
submitted by the Bidder, as well as such other information as the Employer deems necessary and 
appropriate. 

 

40.3     An affirmative determination will be a prerequisite for award of the contract to the Bidder. A negative 
determination will result in rejection of the Bidder’s bid, in which event the Employer will proceed to the 
next lowest evaluated bid to make a similar determination of that Bidder’s capabilities to perform 
satisfactorily. 

 
F.  AWARD 
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41        AWARD CRITERIA 

 

41.1     Subject to ITB Clause 31 to 39 of section E, the Employer will place the order on the successful bidder 
whose bid has been determined to be substantially responsive and has been determined to be the 
lowest evaluated bid, provided further that the Bidder is determined to be qualified to perform the order 
satisfactorily. 

 
42        EMPLOYER’S RIGHT TO VARY QUANTITIES DURING CONTRACT PERIOD 

 

42.1     Employer reserves the right to increase or decrease the quantities specified in the Schedule of Rates 
during contract period, without any change in unit price or other terms and conditions. 

 

42.2     Bidder shall note that the quantities mentioned against each activity in Schedule of Rates are tentative 
only and subject to change based on actual requirement. The unit rates quoted by the bidders shall 
remain fixed and firm throughout the contract period i.e. no price adjustment shall be allowed after bid 
submission. 

 

42.3     Employer (AGL) shall have full right to divide the job among two or more than two bidders. 

 
43        EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

 

43.1     Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all 
bids, at any time prior to award of contract, without thereby incurring any liability to the affected bidder 
or bidders or any obligations to inform the affected bidder or bidders the reason for the Employer’s 
action. 

 
44        NOTIFICATION OF AWARD / FAX OF INTENT 

 

44.1     Prior to the expiration of period of bid validity, the Employer will notify the successful bidder in writing 
by fax or e-mail to be confirmed in writing, that his bid has been accepted. 

 

44.2     The date of Fax of Intent for notification of Award will constitute effective date. 
 

44.3     Upon the successful bidder’s furnishing of Contract Performance Bank Guarantee (CPBG), pursuant to 
ITB Clause 46, the Employer will promptly notify each unsuccessful bidder and will discharge the bid 
security of such bidders. 

 
45        ACCEPTANCE OF WORK ORDER 
 

45.1     Employer will issue the Work Order to the successful bidder on receipt of acceptance of FOI, within 15 
days of award of work bidder shall sign all pages and return the acceptance copy of the Work Order to 
the Employer. 

 
46        CONTRACT PERFORMANCE BANK GUARANTEE 

 

46.1     Within Ten (15) days of the receipt of the notification of award/ Fax of Intent, the successful bidder shall 
furnish the performance guarantee in accordance with General Conditions of Contract in the form 
provided in the Bid documents. 

 

46.2     The Contract Performance Bank Guarantee shall be for an amount as defined in General Conditions of 
Contract (GCC) towards faithful performance of the contractual obligations. This bank guarantee shall 
be valid for a period of 3 months beyond the defect liability period of the Contract. 

 
46.3     Failure of the successful bidder to comply with the requirements of this clause shall constitute sufficient 

ground for the annulment of the award and forfeiture of the bid security. 
 
47        CORRUPT AND FRAUDULENT PRACTICES 

 

47.1    The Employer requires that Bidders observe the highest standard of ethics during the execution of 
Contract. In pursuance of this policy, the Employer defines, for the purposes of this provision, the terms 
set forth below as follows : 

 

i)   “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything of value to influence 
the action of public official in contract execution; and 

 

ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence the execution of a 
Contract to the detriment of the Employer, and includes collusive practice amongst bidders (prior to or 
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after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive 
the Employer of the benefits of free and open competition; 

 

47.2     Employer will reject a proposal for award, if it determines that the bidder recommended for award is 
engaged in corrupt or fraudulent practices in competing for the award in question; 

 

47.3     Employer will declare a firm ineligible, either indefinitely or for a stated period of time, if at any time the 
Employer determines that the firm has engaged in corrupt or fraudulent practices in competing for or in 
executing a contract. 

 
48        INCOME TAX LIABILITY 

 

48.1     The bidder shall bear all Income Tax liability, both corporate as well as for his personnel. 

 
49        EMPLOYEE PROVIDENT FUND (EPF) 

 

49.1     Bidders have to furnish the proof of existing Employee Provident Fund details.  

 
50        GENERAL 

 

50.1     Any failure on the part of the Employer at any time to enforce the strict observances of the performance 
of any of the term(s) and condition(s) or rights, shall not effect or deprive the Employer to exercise the 
same at any later date. 

 

50.2     The  work  will  be  supervised  by  Employer’s  Engineer-In-Charge  or  his  representative  and  the 
Contractor has to strictly adhere to his instructions. 

 

50.3     During the tenancy of this contract, Employer can increase and/or decrease the quantity of the work/ 
service (s) required. The quantity of work / service (s) shown in the Schedule of rates is tentative. 

 

50.4     Contractor will have to mobilise within 10 days from the date of Fax of Intent (FOI). The contract period 
shall be reckoned from the date of FOI. 

 

50.5    The agreed rates shall remain firm & fixed till the expiry of contract and the contractor shall not be 
entitled to any inflation, escalation or revision (statutory or otherwise) or any right to claim, whatsoever 

by  way of  representation, explanation, statement or  alleged representation or  an  outstanding or 
promise given or alleged to have been given by any employee of the Employer or due to contractor’s 
own ignorance or on account of the difficulties or hardships faced by him. The rates quoted shall be all- 
inclusive of applicable taxes/ duties and shall remain firm till expiry/entire tenancy of this contract. It is 
agreed that the bidder has inspected the sites and assessed the nature and the extent of the work 
including the conditions prevalent under which the work is to be carried out. 

 

50.6     Job(s) executed for bidder’s own concern/company will not be considered for bidder’s qualification. 

 

50.7 In case of non-compliances to Contract terms & conditions, Technical Specifications/ Requirements, 
poor quality of work, damages etc Owner may deduct the amount from any money due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the CONTRACT or any other 
CONTRACT currently being executed or already completed by the CONTRACTOR or may be 
recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the OWNER of such 
claims. 
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51.0 GST CLAUSE: 
 

1. Within the contractual delivery period, the statutory variation in applicable GST (CGST & SGST/UTGST or 

IGST) on supply and on incidental services, shall be to AGL’s account. 

Any increase in the rate of GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery period shall 
be to Supplier’s account whereas any decrease in the rate GST (CGST & SGST/UTGST or IGST) shall be 
passed on to the Purchaser. 

 
The base date for the purpose of applying statutory variation shall be the Bid Due Date. 

2. In case of statutory variation(s) in the taxes & duties mentioned at clause no. 4.1 above, the Supplier shall 
submit a copy of the ‘Government Notification’ to evidence the rate as applicable on the Bid Due Date and on 
the date of revision. Claim for payment of Statutory variation should be raised preferably along with the 
Invoice. Any claim for arrears on account of statutory variation shall be submitted to Purchaser within Two [02] 
months from the date of issue of such Government Notification otherwise such claim may not be entertained. 

3. New Taxes & Duties: Any new taxes & duties, if imposed by the State/ Central Govt. of India on the finished 
goods after the due date of bid submission but before the Contractual Delivery/Completion Date, shall be 
reimbursed to the Supplier on submission of copy of notification(s) issued from State/ Central Govt. Authorities 
along with documentary evidence for proof of payment of such taxes & duties, but only after ascertaining it’s 
applicability with respect to the Contract. 

4. Deemed Export benefits are not applicable and Bidder should furnish prices without considering the same. 
5. Supplier shall ensure timely submission of correct invoice(s), as per GST rules/ regulations, with all required 

supporting document(s) within a period specified in Contract to enable AGL to avail input credit of GST (CGST 
& SGST/UTGST or IGST). Further, returns and details required to be filled under GST laws & rules should be 
timely filed by Supplier of Goods / Services with requisite details. 

6. If input tax credit is not available to AGL for any reason not attributable to AGL, then AGL shall not be 
obligated or liable to pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and 
shall be entitled to deduct/ setoff /recover such GST (CGST & SGST/UTGST or IGST) together with all 
penalties and interest, if any, against any amounts paid or payable by AGL to the Supplier. 

7. In case CBEC (Central Board of Excise and Customs)/ any equivalent government agency brings to the notice 
of AGL that the Supplier has not remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected 
from AGL to the government exchequer, then, that Supplier shall be put under Holiday list of AGL for period of 
six months as mentioned in Procedure for Evaluation of Performance of Vendors/ Suppliers/Contractors/ 
Consultants. 

8. AGL will prefer to deal with registered supplier of goods/ services under GST. Therefore, bidders are 
requested to get themselves registered under GST, it not registered yet.  

9. However, in case any unregistered bidder is submitting their bid, there prices will be loaded with applicable 
GST (CGST & SGST/UTGST or IGST) during evaluation of bid, if payable by AGL under Reverse Charge 
Mechanism. Where AGL is entitled for input credit of GST (CGST & SGST/UTGST or IGST), the same will be 
considered for evaluation of bid as per evaluation methodology of tender document. 

10. In case the GST rating of vendor on the GST portal / Govt. official website is negative / black listed, then the 
bids may be rejected by AGL. Further, in case rating of bidder is negative / black listed after award of work for 
supply of goods / services, then AGL shall not be obligated or liable to pay or reimburse GST (CGST & 
SGST/UTGST or IGST) to such vendor and shall also be entitled to deduct / recover such GST (CGST & 
SGST/UTGST or IGST) along with all penalties / interest, if any, incurred by AGL. 

11. Anti-profiteering clause - As per Clause 171 of GST Act, it is mandatory to pass on the benefit due to 
reduction in rate of tax or from input tax credit to the consumer by way of commensurate reduction in prices. 
The Service Provider may note the above and quote their prices accordingly. 

12. GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which subsumed various indirect 
taxes and duties applicable before 01.07.2017. Accordingly, the provisions of General Condition of Contract 
relating to taxes and duties which are subsumed in GST are modified to aforesaid provisions. 

13. The rate of GST as quoted in Priced Schedule shall be considered as the prevailing present applicable rates 
on the Bid due date and same shall be considered for price comparison as well as for ordering, in the event for 
such L-1 bidder, Work Order will be issued with actual applicable GST% limiting total Work Order Value within 
the total quoted value. Any error of judgment on part of the Bidder in identifying the present applicable rates 
shall not be admitted. The applicable rate of GST as indicated by the bidders in Priced Schedule shall be 
considered as the maximum payable in the event when no statutory variations take place and any 
remainder/balance GST, if payable, beyond that quoted rates shall be borne by the Bidder.  

 However, in the event of any statutory variations in the rate of GST, if the quoted rates are found erroneous 
then the base rates for calculation of statutory variations for the purpose of reimbursement of GST shall take 
into account either the rates actually prevalent on the due date of submission of bid or the erroneous rates 
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quoted by the Bidders whichever is beneficial to AGL. Consequently, any difference in GST if it becomes 
payable to the tax authorities shall be borne by the Bidder. 

 
Below example demonstrate issuing Work/PURCHASE Order as per above clause: 

 

 Sr. 
No. 
(1) 

Bidder 
Name 

(2) 

Base Rate 
in Rs. 

(3) 

GST%   
(4) 

GST Amount 
Rs. 

(5) = (3x4) 

Total Amount 
Including GST 

in Rs. 
(6) = (3+5) 

Actual 
Applicable GST 

Case – 1  

Rates quoted by Lowest bidder  

1. XXXX 100 5% 5 Rs. 105 12% 

In above Case Work Order will be awarded as; 

1. XXXX 93.75 12% 11.25 Rs. 105  

Case – 2 

Rates quoted by Lowest bidder 

1. XXXX 100 12% 12 Rs. 112 5% 

In above Case Work Order will be awarded as; 

1. XXXX 100 5% 5 Rs. 105  

 
52.0    VENDOR EVALUATION PROCEDURE 

 
    1.0 PROCEDURE     FOR     EVALUATION     FOR     PERFORMANCE      OF 

VENDORS/SUPPLIERS/CONTRACTORS/CONSULTANTS 
 
2.1   GENERAL 
 

A system for evaluation of Vendors/Suppliers/Contractors/Consultants and their performance is a key 
process and important to support an effective purchasing & contracting function of an organization. 
Performance of all participating Vendors /contractors /consultants need to be closely monitored to 
ensure timely receipt of supplies from a vendor, completion of an assignment by a consultant or 
complete execution of order by a contractor within scheduled completion period. For timely execution of 
project and meeting the operation & maintenance requirement of Operating Plant / Location, it is 
necessary to monitor the execution of order or contract right from the award stage to completion 
stage and take corrective measures in time. 

 
2.2   OBJECTIVE 
 

The objective of evaluation of performance aims to recognize, and develop reliable Vendors/ Suppliers/ 
Contractors/ Consultant so that they consistently meet or exceed expectations and requirements. 
The purpose of this is to put in place a system to monitor performance of Vendors/ Suppliers/ 
Contractors / Consultants associated with AGL in Project and O&M so as to ensure timely completion 
of various project, timely receipt of supplies including completion of works & services for operation and 
maintenance of Operating Plant / Location and quality standards in all respects. 

 
2.3   METHODOLOGY 

i)  Preparation of Performance Rating Data Sheet 
Performance rating data sheet for each and every Vendor/Supplier/Contractor/Consultant for all 
orders/Contracts with a value of Rs 07 Lakhs and above is recommended to be drawn up. Further, 
Performance rating data sheet for orders/contracts of Vendor/Supplier/Contractor/Consultant who are on 
watch list/holiday list/banning list shall be prepared irrespective of order/contract value. These data 
sheets are to be separately prepared for orders/contracts related to Projects and O&M within 30 days 
after execution of Order/Contract. Format, Parameters, Process, responsibility for preparation of 
Performance Rating Data sheet are separately mentioned. 
In case of non-performance, these data sheets are to be prepared, as and when need arises. 
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ii) Measurement of Performance 
Based on the parameters defined in Data Sheet, Performance of concerned 

Vendor/Supplier/Contractor/Consultant would be computed and graded accordingly. The 

measurement of the performance of the Party would be its ability to achieve the minimum 

scoring of 60% points in the given parameters. 

 

iii) Initiation of Measures: 
Depending upon the Grading of Performance, corrective measures would be initiated by taking up the 
matter with concerned Vendor/Supplier/Contractor/Consultant. Response of 
Vendor/Supplier/Contractor/Consultant would be considered before deciding further course of action. 

iv) Implementation of Corrective Measures: 
Based on the response of Vendor/Supplier/Contractor/Consultant pertaining to ongoing or completed 
orders/contracts, concerned Authority as specified in PO/WO would take approval from Competent 
Authority and recommend for continuation or discontinuation of such party from the business of AGL. 

 

v) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated and, if required, 
corrective action will be taken for improvement in future. 

 

Note: All departments other than Projects like O&M, HSE, HR, F&A, Marketing etc. will be 

covered under definition of O&M.  

2.4  EXCLUSIONS: 
 

The following would be excluded from the scope of evaluation of performance of 
Vendor/Supplier/Contractor/Consultant: 

i) Orders/Contracts below the value of Rs 07 Lakhs if Vendor/Supplier/Contractor/Consultant is 
not on watch list/holiday list/banning list. 

ii) Orders for Miscellaneous/Administrative items/Non stock Non valuated items. 
 

However, concerned Engineer-in-Charge/OICs will continue to monitor such cases so as to minimize the 
impact on Projects/O&M due to non-performance of  Vendor/Supplier/Contractor/Consultant in all such 
cases. 

 
2.5 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ 

SUPPLIERS/CONTRACTOR/CONSULTANTS 
 
2.5.1FOR PROJECTS: 

i) Evaluation of performance of Vendors/Suppliers/Contractors/Consultants in case of 
PROJECTS shall be done within 30 days of Commissioning of any Project / Completion of 
Contract. 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge shall prepare a 
Performance Rating Data Sheet (Format enclosed) for all Orders and Contracts excluding 
cases under Para 2.4. 

iii) Depending upon the Performance Rating, following action need to be initiated by Engineer-in-
charge/Project-in-charge: 

Sr. No. Performance rating  Action 

1  POOR Seek explanation for Poor performance 

2  FAIR Seek explanation for Fair performance 
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3  GOOD Letter to the concerned for improving    
performance in future 

4  VERY GOOD No further action 

5  EXCELLENT  Appreciation Letter to the concern 

 

iv) Reply from the concerned Vendor/Supplier/Contractor/Consultant shall be examined by EIC. In 
case of satisfactory reply, Performance Rating data sheet to be closed with a letter to the 
concerned for improving performance in future. 

v) When no reply is received or reasons indicated are unsatisfactory, the following actions need to be 
taken based on recommendations of site level committee and HO level committee: 
 

The methodology for processing of cases of “POOR” (as per Performance Rating) shall be as 

under: 

i) Within 7 days of issuance of explanation Letter by EIC or no reply/receipt of non-satisfactory reply 
to explanation letter for “Poor” Performance Rating, site level committee will recommend the case 
to HO level committee. 

ii) On receipt of above details from Site level committee, HO level committee will take approval from 
Competent Authority and accordingly HOD (C&P) will issue Advisory notice (duly vetted by Law 
Department) to Vendor/Supplier/Contractor/Consultant for putting them on watch list for a Period 
of Three (03) Years. 
The copy of Advisory notice will also be sent to all OICs/HoDs for instructing EICs to closely monitor the 
performance of such Vendor/Supplier/Contractor/Consultant in other ongoing/new Orders/Contracts placed 
on them. 
Simultaneously AGL’s SAP/Portal will be Yellow Flagged for such Vendor. 

iii) For the case of “Subsequent Instances” in other ongoing order (s)/ contract (s) or new order (s)/ 
contract (s) on such Vendor/Supplier/Contractor/Consultant, the matter will be deliberated by the 
site level committee and recommendations to be forwarded to C&P for further deliberation by a 
HO Level Committee consisting of following: 

(1) HOD (C&P) 
(2) HOD (F&A) 
(3) HOD (HSE-Q) 
(4) HOD of Concerned department. 

All other subsequent process of committee recommendation for issuance of Show Cause Notice (SCN) cum 
suspension order, vetting of same etc will be as per vendor performance. 
On receipt of reply to SCN, C&P will forward the same to concerned OIC/HoD at HO for point wise reply to 
issues bought out by Vendor/Supplier/Contractor/Consultant in their reply to show cause notice. 
On receipt of recommendation from site committee through OIC/HoD at HO, the matter will once again be 
deliberated by the aforesaid HO level committee. All other subsequent process of committee 
recommendation for keeping the Vendor/Supplier/Contractor/Consultant on holiday or otherwise, vetting of 
speaking order, approval etc. will be as per vendor performance.  

 

A) Where Performance rating is “POOR” (as per Performance rating carried out after execution of 
Order/Contract and where no reply/unsatisfactory reply is received from party against the letter 
seeking the explanation from Vendor/Supplier/Contractor/Consultant along with Sharing the 
Performance rating) 
 
Recommend such defaulting Vendor/Supplier/Contractor/Consultant for the following action: 

 

1. Poor Performance on account of Quality (if marks obtained against Quality parameter is less than 
20): 

a) First Instance: Holiday (Red Card) for Two Years, and effect of Holiday will be as mentioned 
in Clause No. 2.7 
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b) Subsequent instance (s) in other ongoing order (s) / contract (s) or new order (s) / contract 
(s) on such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for Three Years. 

 

2. Poor Performance on account of other than Quality (if marks obtained against Quality parameter is 
more than 20): 

a) First such instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (03) Years. 

b) Second such instance in other ongoing order (s) / contract (s) or new order (s) / contract (s) 
on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday (red Card) for a 
period of One Year. 

c) Subsequent instances (more than two) in other ongoing order (s) / contract (s) or new order 
(s) / contract (s) on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday (Red 
Card) for Three Years 

 
(B)  Where Poor/Non-Performance leading to termination of contract or offloading of contract due to poor 
performance attributable to Vendor/Supplier/Contractor/Consultant (under relevant Contract Clauses) 

 

(a) First Instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) Years. 

 

Further such vendor will not be allowed to participate in the re-tender of the same 

supply/work/services of that location which has terminated/offloaded. Moreover, it will be insured 

that all other action as per provision of contract including forfeiture of Contract Performance 

Security (CPS) etc. are undertaken. 

 

However, such vendor will be allowed to participate in all other tenders and to execute other 

ongoing order/contract (s) or new contract / order (s). 

 

The Yellow card will be automatically revoked after a period of three years unless the same is 

converted into Red Card due to subsequence instances of poor/non-performance in other 

ongoing order (s)/ contract (s) or new order (s)/ contract (s) on such 

Vendor/Supplier/Contractor/Consultant. 

 

(b) Second instances in other ongoing order (s)/ contract (s) or new order (s)/ contract (s) on such 
Vendor/Supplier/Contractor/Consultant: Holiday (Red Card) for period of One Year and they 
shall also to be considered for suspension. 

 

(c) Subsequent instances (more than two) in other ongoing order (s)/ contract (s) or new order 
(s)/ contract (s) on such Vendor/Supplier/Contractor/Consultant: Holiday (Red card) for period 
of Three Years and they shall also to be considered for suspension. 

 

A provision in AGL’s SAP/Portal will be made for flagging (Yellow card and Red card) of such 

Vendor/Supplier/Contractor/Consultant so as to track their performance. List of such 

Vendor/Supplier/Contractor/Consultant shall also be uploaded on the AGL’s intranet/web site. 

 

Further, the bidder status regarding Yellow card should be mentioned in the TCR/Proposal for 

Price Bid Opening so that delivery/execution may be closely monitored by the concerned. 

2.5.2 FOR CONSULTANCY JOBS 

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as described 
above in 2.5.1 except the functions of Project Manager will be performed by concerned In-charges 
of user departments such as Project, Marketing, HR, Finance, HSE etc. 
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2.5.3 FOR OPERATION & MAINTENANCE: 

i) Evaluation of performance of Vendors/Suppliers/Contractors/Consultants in case of Operations 
and maintenance shall be done within 30 days of execution of order/contract or Completion of 
Contract. 

ii) After execution of orders/contracts a Performance Rating Data Sheet (Format enclosed) shall be 
prepared by respective Engineer-in-Charge excluding cases under Para 2.4. 

iii) Depending upon the Performance Rating, following action need to be initiated by Engineer-in-
charge: 

 

Sl. No. Performance rating  Action 

1  POOR Seek explanation for Poor performance 

2  FAIR Seek explanation for Fair performance 

3  GOOD Letter to the concerned for improving    
performance in future 

4  VERY GOOD No further action 

5  EXCELLENT Appreciation Letter to the concern 

 

iv) Reply from the concerned Vendor/Supplier/Contractor/Consultant shall be examined. In case of 
satisfactory reply, Performance Rating data sheet to be closed with a letter to the concerned for 
improving performance in future. 

v) When no reply is received or reasons indicated are unsatisfactory, the following actions need to 
be taken based on recommendations of site level committee and HO level committee: 

 

The methodology for processing of cases of “POOR” (as per Performance Rating) shall be as 

under: 

i) Within 7 days of issuance of explanation Letter by EIC or no reply/receipt of non-satisfactory 
reply to explanation letter for “Poor” Performance Rating, site level committee will recommend 
the case to HO level committee. 

ii) On receipt of above details from Site level committee, HO level committee will take approval from 
Competent Authority and accordingly HOD (C&P) will issue Advisory notice (duly vetted by Law 
Department) to Vendor/Supplier/Contractor/Consultant for putting them on watch list for a Period 
of Three (03) Years. 
The copy of Advisory notice will also be sent to all OICs/HoDs for instructing EICs to closely monitor the 
performance of such Vendor/Supplier/Contractor/Consultant in other ongoing/new Orders/Contracts 
placed on them. 
Simultaneously AGL’s SAP/Portal will be Yellow Flagged for such Vendor. 

iii) For the case of “Subsequent Instances” in other ongoing order (s)/ contract (s) or new order (s)/ 
contract (s) on such Vendor/Supplier/Contractor/Consultant, the matter will be deliberated by the 
site level committee and recommendations to be forwarded to C&P for further deliberation by a 
HO Level Committee consisting of following: 

(5) HOD (C&P) 
(6) HOD (F&A) 
(7) HOD (HSE-Q) 
(8) HOD of Concerned department. 

All other subsequent process of committee recommendation for issuance of Show Cause Notice (SCN) 
cum suspension order, vetting of same etc will be as per vendor performance. 
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On receipt of reply to SCN, C&P will forward the same to concerned OIC/HoD at HO for point wise reply to 
issues bought out by Vendor/Supplier/Contractor/Consultant in their reply to show cause notice. 
On receipt of recommendation from site committee through OIC/HoD at HO, the matter will once again be 
deliberated by the aforesaid HO level committee. All other subsequent process of committee 
recommendation for keeping the Vendor/Supplier/Contractor/Consultant on holiday or otherwise, vetting of 
speaking order, approval etc. will be as per vendor performance.  

 

A) Where Performance rating is “POOR” (as per Performance rating carried out after execution 
of Order/Contract and where no reply/unsatisfactory reply is received from party against the 
letter seeking the explanation from Vendor/Supplier/Contractor/Consultant along with Sharing 
the Performance rating) 
 
Recommend such defaulting Vendor/Supplier/Contractor/Consultant for the following action: 

 

1. Poor Performance on account of Quality (if marks obtained against Quality parameter is less 
than 20): 

a) First Instance: Holiday (Red Card) for Two Years, and effect of Holiday will be as mentioned 
in Clause No. 2.7 

b) Subsequent instance (s) in other ongoing order (s) / contract (s) or new order (s) / contract (s) on 
such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for Three Years 

2. Poor Performance on account of other than Quality (if marks obtained against Quality parameter 
is more than 20): 

a) First such instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (03) Years. 

b) Second such instance in other ongoing order (s) / contract (s) or new order (s) / contract (s) on 
such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday (red Card) for a period of One 
Year. 

c) Subsequent instances (more than two) in other ongoing order (s) / contract (s) or new order (s) / 
contract (s) on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday (Red Card) for 
Three Years 

 
(B) Where Poor/Non-Performance leading to termination of contract or offloading of contract due to 
poor performance attributable to Vendor/Supplier/Contractor/Consultant (under relevant Contract 
Clauses) 

 

(a) First Instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) Years. 
 

Further such vendor will not be allowed to participate in the re-tender of the same 

supply/work/services of that location which has terminated/offloaded. Moreover, it will be insured 

that all other action as per provision of contract including forfeiture of Contract Performance 

Security (CPS) etc. are undertaken. 

 

However, such vendor will be allowed to participate in all other tenders and to execute other 

ongoing order/contract (s) or new contract / order (s). 
 

The Yellow card will be automatically revoked after a period of three years unless the same is 

converted into Red Card due to subsequence instances of poor/non-performance in other 

ongoing order (s)/ contract (s) or new order (s)/ contract (s) on such 

Vendor/Supplier/Contractor/Consultant. 

 

(b) Second instances in other ongoing order (s)/ contract (s) or new order (s)/ contract (s) on such 
Vendor/Supplier/Contractor/Consultant: Holiday (Red Card) for period of One Year and they 
shall also to be considered for suspension. 
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(c) Subsequent instances (more than two) in other ongoing order (s)/ contract (s) or new order 
(s)/ contract (s) on such Vendor/Supplier/Contractor/Consultant: Holiday (Red card) for period 
of Three Years and they shall also to be considered for suspension. 
 

A provision in AGL Portal will be made for flagging (Yellow card and Red card) of such 

Vendor/Supplier/Contractor/Consultant so as to track their performance. List of such 

Vendor/Supplier/Contractor/Consultant shall also be uploaded on the AGL’s web site. 

Further, the bidder status regarding Yellow card should be mentioned in the TCR/Proposal for 

Price Bid Opening so that delivery/execution may be closely monitored by the concerned. 

2.6 REVIEW & RESTORATION OF PARTIES PUT ON HOLIDAY 
An order for Holiday passed for a certain specific period shall deemed to have been automatically revoked 
on the expiry of that specified period and it will not be necessary to issue a specific formal order of 
revocation. 
 
Further, in case Vendor/Supplier/Contractor/Consultant is put on a Holiday due to quality, and new order is 
placed on bidder after restoration of Vendor/Supplier/Contractor/Consultant, such order will be properly 
monitored during execution stage by the concerned site incharge. 

 
2.7 EFFECT OF HOLIDAY 

 

A) If a Vendor/Supplier/Contractor/Consultant is put on Holiday, such 
Vendor/Supplier/Contractor/Consultant should not be considered in ongoing tenders/future 
tenders. 

B) However, if such Vendor/Supplier/Contractor/Consultant is already executing any other 
order/contract and their performance is satisfactory in terms of the relevant contract, should be 
allowed to continue till its completion without any further increase in scope except those 
incidental to original scope mentioned in the contract. In such a case CPBG will not be forfeited 
and payment will be made as per provisions of concerned contract. However, this would be 
without prejudice to other terms and condition of the contract. 

 

C) Effect on other ongoing tendering: 
i) After issue of the enquiry/bid/tender but before opening of Technical bid, the bid submitted by the 

party shall be ignored. 
ii) After opening of the Technical bid but before opening the Price bid, the Price bid of the party 

shall not be opened and BG/EMD submitted by the party shall be returned to the party. 
iii) After opening of Price, BG/EMD made by the party shall be returned; the offer of the party shall 

be ignored & will not be further evaluated. If errant party emerges as the lowest (L-1), then such 
tender shall also be cancelled and re-invited. 

 

2.8 While putting the Vendor/Supplier/Contractor/Consultant on holiday as per the procedure, the 
holding company, subsidiary, joint venture, sister concerns, group division of the errant 
Vendor/Supplier/Contractor/Consultant shall not be considered for putting on holiday list. 

 
Any Bidder, put on holiday, will not be allowed to bid through consortium route also in new tender during 
the period of holiday. 

 
2.9 In an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the tender 

process with the intention of delaying or defeating any procurement or causing loss to AGL or any other 
bidder, such bidder will be put on holiday for a period of six months, if such complaint is proved to be 
vexatious, frivolous or malicious, after following the due procedure.  

 
 

2.10 APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY 
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a) The party may file an appeal against the order of the Competent Authority for putting the party 
on Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 
preferred within one month from the date of receipt of Holiday order. 

b) Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority. 

c) Appeal process may be completed within 45 days of filing of appeal with the Appellate 
Authority. 

d) “Appellate Authority” shall mean Committee of nominee director of either GAIL or HPCL other 
than Chairman of the AGL Board and Executive management i.e. Managing Director and 
Director (Commercial) of Aavantika Gas Limited. 

 
2.11 ERRANT BIDDER 
 

In case after price bid opening the lowest evaluated bidder (L-1) is not awarded the job for any mistake 
committed by him in bidding or withdrawal of bid or modification of bid or varying any term in regard 
thereof leading to re-tendering, AGL shall forfeit EMD paid by the bidder and such bidders shall be 
debarred from participation in retendering of the same job(s)/item(s). 
 
Further, such bidder will be put on watch List (Yellow card) for a period of three years after following the 
due procedure. However, during the period in watch list such vendor will be allowed to participate in all 
other tenders and to execute other ongoing order/contract (s) or new contract/ order (s). 
 
In case of subsequent instances of default in other tender(s) during aforesaid watch list period, the action 
shall be initiated as per provision of Sl. No. 2 of Para (A) of Clause no. 2.5.1 (v). 
 
The Yellow card will be automatically revoked after specified period unless the same is converted into 
Red Card. 

 
    2.12 In case GST department or any other Statutory department brings to the notice of AGL that a party has 

not paid to the credit of the Government the GST or any Statutory payment collected from AGL, then 
party will be put on holiday for a period of Six months after following the due procedure, including holding 
his payment. 

  
2.13 All departments other than Projects like O&M, HSE, HR, F&A, Marketing etc. will be covered under 

definition of O&M. 
 

2.14 Further, PERFORMANCE RATING DATA SHEET (FOR PROJECTS/CONSULTANCY JOBS/O&M) is 
enclosed for reference for Evaluation of Performance of Vendors/ Suppliers/ Contractors/ Consultants. 

 
2.15   Site level committee of Three members shall be formed for location other than Indore    (HO), comprising 

of OIC of the location and available senior most members at the location of User and HSE-Q department. 
 # Site level committee of Two members shall be formed for Indore    location, comprising of available 

senior most members of User and HSE-Q department below HOD level. 
 

 
2.16    As per the recommendations received from Site level Committee and HO level Committee, Head of the 

C&P department has to take Approval from Competent Authority prior issuing any letter to vendor 
regarding putting a vendor on a Watch list or Holiday list. 

 However, Show Cause/Explanation notices for putting vendors on Watch list or Holiday list may be 
issued by HOD of user department or HOD (C&P).  
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AAVANTIKA GAS LIMITED 
PERFORMANCE RATING DATA SHEET 

 
(i)       Project/Work Centre                    : 
 (ii)     Order/Contract No. & Date           :  
(iii)      Brief description of Items Works/Assignment:              
(iv)    Order/Contract value (Rs.)           :  
(v)      Name of Vendor/Contractor/ Supplier/Consultant         :      
(vi)     Contractual delivery/ Completion Schedule:                      
(vii)     Actual delivery/ Completion date: 

 

Performance 
Parameter 

Delivery/Completion 
Performance 

Quality 
Performance 

Reliability 
Performance# 

Total 

Maximum 
Marks 

40 40 20 100 

Marks 
Allocated (*) 

    

 
Note: 
Remarks (if any)  

PERFORMANCE RATING (**) 
Note: 
(#)  Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or   deviation beyond 

contract payment term or seeking direct payment to the sub-vendor/ sub-contractor due to financial 
constraints, then ‘0’ marks should be allotted against Reliability Performance. 

(*)  Allocation of marks would be as per enclosed instructions 
(**)  Performance rating shall be classified as under: 

 

Sl. 
No. 

Range (Marks) Rating 

1. 60 & below POOR 

2. 61 - 70 FAIR 

3. 71 - 80 GOOD 

4. 81 - 90 VERY GOOD 

5. MORE THAN 90 EXCELLENT 

 
Signature of Authorized signatory with Name & Designation 
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INSTRUCTIONS FOR ALLOCATION OF MARKS 

 
Marks are to be allocated as under: 

 
 

i.     DELIVERY/COMPLETION PERFORMANCE:              40 MARKS 
 
 

Delivery Period / 
completion Schedule 

Delay in Weeks Marks 

a) Up to 3 months Before CDD 40 

  Delay up to 3 weeks 35 

  Delay up to 6 weeks 30 

  Delay up to 9 weeks 25 

  Delay up to 12 weeks 20 

  Delay up to 15 weeks 15 

  More than 15 weeks 0 

    

b) Above 3 months Before CDD 40 

  Delay up to 4 weeks 35 

  Delay up to 8 weeks 30 

  Delay up to 10 weeks 25 

  Delay up to 16 weeks 20 

  Delay up to 20 weeks 15 

  Delay up to 24 weeks 10 

  More than 24 weeks 0 

 
 

ii.     QUALITY PERFORMANCE                                                         40 MARKS 
 

For Normal Cases: No Defects/No Deviation/No failure:                       40 marks 

 

i) Rejection/Defects Marks to be allocated on pro-rata basis 
for acceptable quantity as compared to 
total quantity for 
normal cases 

10 Marks 

ii) When quality failure 
endangers the system 
integration and safety of 
the 
system. 

Failure of severe nature 
-  Moderate nature 
-  low severe nature 

0 marks 
5 marks 
10-25 
marks 
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iii) Number of deviations No. deviation 
No. of deviations <=2 
No. of deviations >2 

5 Marks 
2 marks 
0 marks 

 
 

iii.     RELIABILITY PERFORMANCE                                         20 MARKS  
FOR WORKS / CONTRACTS 

i)       Submission of order acceptance, agreement, PBG,             4 marks 

 Drawings and other documents within time  

ii) Mobilization of resources as per Contract and in time 4 marks 

iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS & E requirements 
Or 
Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 

4 marks 

v) Timely submission of estimates and other documents for 
Extra, Substituted & AHR items 

4 marks 

 
 
FOR SUPPLIES 
 

i) Submission of order acceptance, PBG , Drawing and other 
documents  within time 

5 marks 

ii) Attending complaints and requests for after Sales 
service/warranty repairs and/or query/advice (up to the 
evaluation period) 

5 marks 

iii) Response to various correspondence and conformance to standards 
like ISO 

5 marks 

iv) Submission of all required documents including Test 
Certificates at the time of supply 

5 marks 



AGL/423/T2/ GAS LEAK SURVEY /2023-24 
CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE NETWORK OF 

PITHAMPUR LOCATION 
 

 

Page 32 of 82 
Bidder Seal & Sign                      NATURAL GAS- CLEAN ENERGY, GREEN ENERGY               

 
 
 
 
 
 
 
 
 
 
 

SECTION III 
 

 

 
SPECIAL CONDITIONS OF CONTRACT (SCC) 
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1. DEFINITIONS AND INTERPRETATIONS 

In addition to meaning ascribed to certain initial capitalised terms in “GCC”, following initial 
capitalised terms shall have the meaning as ascribed to such term hereunder. In case any 
term defined hereunder is also defined in “GCC”, the meaning ascribed to such term 
hereunder shall prevail. 
 

1.1. Definitions 
1.2. Bid Documents Shall mean documents issued to the bidder pursuant to IFB and listed in 

ITB Clause 7. 
1.3. Effective Date Shall mean the date on which Contractor’s obligations will commence and 

that will be the date of First Notification of Award / Fax of Intent. 

2. INTERPRETATIONS 

2.1. Where any portion of the GCC is repugnant to or at variance with any provisions of the SCC then, 
unless a different intention appears, the provisions of the SCC shall be deemed to govern the 
provisions of the GCC and SCC provisions shall prevail to the extent of such repugnancy, or 
variations exist. 

2.2. In Contract Documents unless otherwise stated specifically, the singular shall include the plural and 
vice versa wherever the context so requires. 

2.3. Notwithstanding the sub-division of the Contract Documents into separate sections and volumes 
every part of each shall be deemed to be supplementary to and complementary of every other part 
and shall be read with and into the Agreement so far as it may be practicable to do so. 

2.4. All headings, subtitles and marginal notes to the clauses of the GCC, SCC or to the 
Specifications or to any other part of Bid Document are solely for the purpose of giving a concise 
indication and not a summary of the contents thereof, and they shall never be deemed to be 
part thereof or be used in the interpretation or construction thereof. 

2.5. The terms fully capitalized and/or initial capitalized shall be interchangeable and shall have the 
meaning as assigned to fully capitalized term or initial capitalized term. 

3. PRICE REDUCTION SCHEDULE (PRS) 

In case any delay in completion of work beyond the completion period, the Owner shall have entitled to be 

paid Price Reduction by the contractor. The price reduction shall be initially at rate of 0.5 % of the total 

contract value for every week of the delay subject to a maximum of 5% of total contract value. The price 

reduction shall be recovered by the Owner out of amounts payable to the contractor or from any Bank 

Guarantees or Deposite furnished by Contractor or the retention Money retained from the bills of Contractor, 

either under this contract or any other contract.  

4. ABNORMALLY HIGH RATE ITEMS 
 

The bidder is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the complete item considering all specifications and Conditions of Contract. In case 
it is noticed that the rate quoted by the bidder of individual items rates are higher by more than 50% 
of the estimated rates then such items shall be considered abnormally high rated items i.e. AHR 
items. 

Abnormal High Rate (AHR) items 
 

The quantity of high rate items shall be restricted to the SOR quantities Execution of 
AHR items beyond the SOR quantities shall be made at the least of the following rates: 

A) Average rates of the item of all the qualified bidders 

B) The rate estimated at the time of tendering. 
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SECTION IV 

 

 

SCOPE OF WORK & PAYMENT TERM
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SCOPE OF WORK 
 

1.0 INTRODUCTION 

Aavantika Gas Limited has laid approx. 80 Km of underground MDPE pipeline network for 

supplying natural gas to Industrial, Commercial, Domestic consumers at Pithampur Location. The 

size of underground MDPE pipelines is 20mm, 32mm, 63mm, 125mm & 180mm Diameter for 

PNG distribution.  

Aavantika Gas Limited is intending to carry out the Gas Leak survey for its different size of 

pipeline laid in Pithampur Location. 

 20 mm – 0.1 kms (approx.) 

 32 mm – 1.9 kms (approx.) 

 63 mm – 36 kms (approx.) 

 125 mm- 20 kms (approx.) 

 180 mm- 22 kms (approx.) 

AGL is now inviting the tender for Gas Leak survey of approximately 80 Kms underground MDPE 

pipeline network laid in Pithampur Location through infrared optical gas detection system 

(Infrared Controlled Interference Polarization Spectrometer) with sample gas pumped into the 

instrument through a probe. 

2.0 SCOPE OF WORK 
The scope of work under this contract is to conduct Gas Leak Survey of approx. 80 Km of underground MDPE 
pipeline network of different size of 20mm to 180mm Diameter through infrared optical gas detection system 
(Infrared Controlled Interference Polarization Spectrometer) with sample gas pumped into the instrument through 
a probe.  
The objectives of carrying out this survey is to Identify the Gas Leak Points. 

Gas Leak in underground MDPE pipeline is occur due to below possible reasons but not limited: 

1. Fusion Joint Failure / Fitting Failure 

2. Rat bite 

3. Third Party/ Mechanical damage 

4. Pipe material failure 

The scope of work includes but not limited to the following: - 

-  Carry out Gas Leak survey through infrared optical gas detection system (Infrared Controlled 

Interference Polarization Spectrometer) with sample gas pumped into the instrument through a 

probe by walking along the underground MDPE network. 

- All the tapping points, Tee points, fitting location, Gas Leakage smell/sound & recently dig location 

has high probability of Gas leak. At all these point Gas Leak Survey shall be carried out properly.  

- Contractor has to ensure that sample gas must be pumped into the instrument at every 50 m 

intervals through surface opening along the underground AGL Gas pipeline network route.  Gas Leak 

survey shall be carried out through infrared optical gas detection system on available surface opening 

(curbs lines, manholes, power or telephone duct opening, etc). If underground MDPE Network 

surface don’t have sufficient surface opening for taking Gas into instrument, then contractor has to 

make sufficient surface opening at required depth through plunger bar.  At high probability Gas leak 

points sample gas must be pumped into instrument through surface opening irrespective of 50 m 

intervals criteria. Further, Sample gas must be pumped into instrument at min. 50 m intervals but 

interval distance may be reduced at high probability leakage area as directed by AGL EIC. 

- During making of surface opening through plunger bar care shall be taken as below: 

a) Underground utilities shall not damage. 
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b) Ground & sub ground Surface shall not damage. 

- Contractor has to restore the ground and sub ground surface as its original condition after 

completing the gas leak survey.  

- Plunger bar should have insulated plastic coated handle with 10Kv shock resistant protection.  

- Gas Leak Survey shall be carried out on 100% underground MDPE Network (Mains & service line) of 

Pithampur Area (Detailed Network details will be provided to contractor after award of work order).  

- All the required tools and tackles, equipment’s, etc. shall be arranged by contractor for Gas Leak 

Survey. 

- All equipment shall have valid calibration certificates having sensitivity of 5 ppm and shall be 

available with Service engineer during job. 

- The data collected during survey shall be include but not limited to: Date, Time, location, chainage, 

GPS co-ordinates of gas leak points & detailed drawing of gas leak points. 

- If Min. 25 Nos. of Gas Leak Point (for 180mm to 63mm MDPE mains pipeline) identified in 80 KM, 

then 100 % value of Gas Leak Survey Length will consider for billing. If less than 25 Nos. Gas Leak 

point identified, then only 80% value of Gas Leak Survey length will consider for billing. Gas leak 

points identified in 32mm & 20mm Service line network, near TF portion & above ground G.I Piping 

network will not consider in min. Gas leak point identified criteria but contractor has to ensure to 

identified the Gas leak points in whole network.        

- Network Diameter Wise Min. Gas leak point shall be identified in every 5 km of Gas pipeline patch as 

per below table. If contractor fails to identified the leak point in 5 Km patch/portion, then contractor 

has to resurvey the whole 5 km Gas Pipeline patch. Entire 80km network shall be covered in same 

manner.  

- Below table shows Min. Gas Leak Points to be identified: 

MDPE 

Diameter  

MDPE Network 

Length (Approx.) 

Min. Gas Leak Points to be 

identified in each 5 Km Patch  

Min. Gas Leak Points to be 

identified in whole network 

180mm 22 Km 01 Nos. 06 Nos. 

125mm 20 Km 01 Nos. 05 Nos. 

63mm 36 Km 02 Nos. 14 Nos. 

32mm 1.9 Km 00 Nos. 0 Nos. 

20mm 0.1 Km 00 Nos. 0 Nos. 

 

- Contractor shall submit the detailed procedure to carry out the Gas Leak survey along with format to 

be used during the survey, calibration certificate of equipment to be used for approval prior to 

starting of work. 

- Local conveyance, fooding/lodging/ boarding etc. shall be included in the rates of Gas Leak survey. No 

additional payment shall be made by AGL. 

- Gas Leak Survey shall be carried out by finalization of schedule on mutually agreed dates. 

- Gas Leak Survey shall be started within 15 days’ time on written intimation by Engineer in Charge of 

AGL. 

- Payment shall be released for the length of underground MDPE Network for which actual Gas leak 

survey is carried out. Qty. given in SOR is for evaluation purpose (approx. basis) and may vary, 

however payment shall be released for the Qty. of actual Gas Leak Survey carried out. 
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- Detail of underground MDPE network Qty. mentioned in SOR. However, payment shall be done on 

actual Gas Leak Survey Qty. certified by Engineer-In-Charge. 

- Contractor has to arrange sufficient Qty. of Manpower, tools and tackles, equipment, etc. in such a 

way that whole underground MDPE network Gas Leak survey shall have completed within the given 

time. (as per written intimation of AGL representative)      

- Exact location, size and ppm of Gas Leak point of the pipeline shall be identified by Gas Leak survey. 

CONTRACTOR has to quantify and categorize the Gas Leak points in the terms of PPM as 

Minor/Moderate/Heavy Gas Leak.  

- The probability of identification of Gas Leak point will be 80%. In case of mismatch of the reported 

Gas Leak points and dig/field verification found more than 20% for a particular pipeline segment the 

CONTRACTOR has to re-survey the entire segment without any time and cost implication to AGL. 

- The CONTRACTOR shall mention the Km.in chainage, GPS coordinates and the distance of the Gas 

Leak point from permanent bench marks for the identification of location and to relocate the same in 

future, if required. 

- Preparation of the detailed reports of the entire survey work in tabulation form as well as in graphical 

form. The soft copy of the reports shall be GIS package / platform compatible. 

- Summarizing of the total data along with recommendations shall be submitted. 

The final report shall include the following but not limited to 

- Survey procedures 

- Location wise summary of Gas Leak Survey carried out that includes date of start & end, Gas Leak point details 
(Date, Time, location, chainage , GPS co-ordinates of gas leak points & detailed drawing of gas leak points). 

 

3.0 Submission of Reports 
The CONTRACTOR shall submit- 

 Two (02) sets of Gas Leak survey along with Gas leak point summary reports in a hard binding 

and two (02) sets, in the form of pen drive (02 sets) shall be submitted within two weeks after 

completion of all work at site. 

 
 

Payment Terms: 

100% (GST Compliant Invoice) Invoice value with taxes and duties will be paid within 15 days, on the basis of works 
carried out duly certified by Engineer – In – Charge after completion of activity, activity reports checked, after 
adjustment against PRS (PRS will apply on value excluding Input Tax Credit amount) and on submission of invoice, 
along with: 

 

I. Gas Leak Survey report. 

II. Valid calibration certificates of equipment used for Gas Leak Survey at Site. 

III. Summary/Detail of identified Gas Leak point in excel sheet (as directed by EIC). 

IV. Performance Bank Guarantee(s) of 10% of Order Value. If already submitted, a copy of the same. 
 

NOTE : If Min. 25 Nos. of Gas Leak Point (for 180mm, 125mm, 63mm MDPE mains pipeline) identified 

in 80 KM, then 100 % value of Gas Leak Survey Length will consider for billing. If less than 25 Nos. Gas 

Leak point identified, then only 80% value of Gas Leak Survey length will consider for billing.   
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                                             SECTION V 
 

 

GENERAL CONDITIONS OF CONTRACT (GCC WORKS)
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GENERAL CONDITIONS OF CONTRACT 
 

 
51        DEFINITIONS 

 

51.1    All the initial capitalised terms used in the Agreement shall have the meaning as described to such 
terms hereunder: 

 

51.2     ‘Agreement’  or  ‘Contract’  means  the  agreement  entered  into  between  the  Employer  and  the 
Contractor, including all attachments and appendices thereto and all  documents incorporated by 
reference therein, as modified, reinstated or amended from time to time. 

 

51.3     ‘Completion  Schedule’  or  ‘Delivery  Schedule’  means  a  schedule  approved  by  the  Employer  for 
completion of all obligations of the Contractor under the Agreement. 

 

51.4     ‘’Contractor” means the person or firm or body corporate appointed by the Employer for the purposes 
of providing services as determined by him in connection with this Agreement and named in SCC. 

 

51.5    ‘Contract Documents’ mean all the documents referred to in the Agreement for discharging the 
requisite obligations by respective party. 

 

51.6     ‘Contract Price’ means the price payable to the Contractor under the Contract for the full and proper 
performance of all its contractual obligations. 

 

51.7     ‘Day’, ‘Month’ or ‘Year’ means calendar day, calendar month or calendar year. 
 

51.8    ‘Engineer in Charge (EIC)’ means an authorized representative of the Employer, if any, to which the 
Employer has entrusted various tasks in relation to the carrying out of his Project and in particular the 
implementation of the relevant Agreement. The EIC is fully empowered to represent the Employer. For 
avoidance of doubt, may be an Engineer. In case the Agreement does not specify the intervention by 
the EIC, the rights and obligations are exercised and borne by the Employer, mutatis mutandis. 

 

51.9     ‘Effective Date’ means a date on which Contractor’s obligations will commence and thereupon Delivery 
Schedule and/or Completion Schedule will be drawn up. 

 

51.10   ‘Goods’ means all of the equipment, machinery, and/or other materials which the Contractor is required 
to supply to the Employer under the Agreement. 

 

51.11   ‘GCC’ means the GENERAL CONDITIONS OF CONTRACT contained in this section. 
 

51.12   ‘Inspector’ means any person or outside Agency nominated by Employer to inspect equipment, stage 
wise as well as final, before despatch, at Contractor’s works and/or on receipt at Site as per terms of 
the Agreement. 

 

51.13   ‘Notification of Award’ means date which is earlier of either a Fax of Intent (FOI) or Letter of Intent (LOI) 
or Letter of Award (LOA) issued to a successful bidder for award of the work pursuant to bidding 
process. 

 

51.14   ‘Employer’ /or ‘Owner’ means the organization purchasing the Goods / services, as named in SCC. 
 

51.15   ‘Services’ or ‘Ancillary Services’ means those services ancillary to the supply of the Goods, such as 
transportation and insurance, and any other incidental services, such as installation, commissioning, 
provision of technical assistance, training and other such obligations of the Contractor covered under 
the scope of the Agreement. 

 

51.16   ‘Site’ or ’Employer’s stores’ means the place or places named in tender document. 
 

51.17   ‘SCC’ means the SPECIAL CONDITIONS OF CONTRACT forming a part of the Contract Documents. 
 

51.18   ‘Supplier’ or ‘Seller’ or ‘Contractor’ means the individual person or firm or body corporate supplying the 
Goods and Ancillary Services under the Agreement. 

 

51.19   ‘Bid’ or ‘Tender’ shall have the same meaning.
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52        INTERPRETATION OF CONTRACT DOCUMENT 
 

52.1     Notwithstanding the sub-division of the documents into these separate sections and volumes every 
part of each shall be deemed to be supplementary to and complementary of every other part and shall 
be read with and into the CONTRACT so far as it may be practicable to do so. 

 

52.2   Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears the provisions of 
the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

 

52.3     Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the 
VALUE OF CONTRACT shall be deemed to have included cost of such performance and provisions, 
so mentioned. 

 

52.4   The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 

 
53        CONFIDENTIALITY 

 

53.1     The Contractor cannot, without agreement of the Employer, disclose nor enable third parties to benefit 
from the documents drawn up in the course of his obligations under the Agreement or information 
received from the Employer / Engineer/ Inspector. 

 

53.2     Further, Contractor is not allowed to publish copy or transmit to third parties the documents that are 
transmitted to him by Employer/ Engineer/ Inspector. The Employer retain the right to claim damages 
from the Contractor in the case where these documents have been used without such written consent. 

 

53.3     However, these obligations do not apply to documents for which it can be demonstrated that 
 

• Such documents were already public before these were communicated to the other party, or have 
become public since without any fault or negligence of the party concerned, or 

 

• Such documents were already in its possession without having obtained them directly or indirectly 
from the other party, or 

 

• Such documents were obtained from an independent source that had neither direct nor indirect 
secrecy commitment to the other party. 

 

53.4    Regarding the application of this clause, the experts appointed by the Employer/ Engineer are not 
considered as third parties, and for this reason they have to respect, towards the Contractor, the same 
obligations as the Employer in these matters. 

 

53.5     Any document, other than the Agreement itself, enumerated in GCC shall remain the property of the 
Employer  and  shall  be  returned (all  copies)  to  the  Employer on  completion of  the  Contractor’s 
obligations under the Agreement, if so required by the Employer. 

 
54        CONTRACT PERFORMANCE BANK GUARANTEE: 

 
54.1  Within 15 days from the date of award of the LOI/Work Order, the Bidder shall furnish Security Deposit in 

the form of Bank Guarantee/DD for an amount equivalent to 10% of Order value. Performance Bank 
guarantee shall be valid for a period of 3 months beyond the expiry of the contract and warranty 
period/defect liability period. 

 
 

54.2   In the event that completion of work is delayed beyond the scheduled completion date for any reason 
whatsoever, the contractor shall have the validity of the Contract Performance Bank Guarantee 
suitably extended to cover the period of delay. 

 

54.3   The proceeds of the Contract Performance Bank Guarantee shall be payable to the Employer as 
compensation for any loss or damage resulting from the Contractor’s failure to complete its obligations 
under the Agreement. 
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54.4     The Contract Performance Bank Guarantee shall be denominated in the currency of the Agreement 
and shall be in one of the following forms: 

 
A bank guarantee issued by a scheduled/ nationalized bank is acceptable to the Employer, in the form 
provided in the bid documents. The Contract Performance Bank Guarantee will be discharged by the 
Employer and returned to the Contractor not later than One hundred eighty (180) days following the 
date of completion of all the Contractor’s performance obligations under the Contract, including any 
warranty obligations. 

 
55        INSPECTIONS AND TESTS 

 

55.1     The Contractor will submit to Employer the quality assurance plan (QAP) regarding manufacture and 
testing of all the items required under the Agreement within 30 days of Notification of Award (unless 
otherwise stated in SCC). Employer will then review the QAP and inform the Contractor, the stages 
when the Employer/ Inspector/ Engineer would witness the tests and/ or inspect the Goods under 
manufacturing, beyond which the progress of the specified activity/ manufacturing will not proceed, 
without written approval. 

 

55.2     The Employer or its representative shall have the right to inspect and / or to test the Goods to confirm 
their conformity to the requirements of the Agreement at no extra cost to the Employer. SCC and / or 
the Technical Specifications shall specify what inspections and tests the Employer requires and to the 
extent feasible, where they are to be conducted. All costs for such inspections and tests except the 
cost of travel, board and lodge of the Employer’s representative / Inspector shall be to the account of 
the Contractor. The Employer shall notify the Contractor in writing, in a timely manner, of the identity of 
any such representatives, (if outside of Employer’s organisation) retained by it for these purposes. 

 

55.3    If any inspected or tested Goods fail to conform to the Specifications, the Employer may reject the 
Goods, and the Contractor shall either replace the rejected Goods meeting the Specification 
requirements or make alterations necessary to meet Specification requirements free of cost to the 
Employer. 

 
56        TRANSPORTATION 

 

56.1     Transportation of all items covered in the scope of contractor, will be arranged by contractor at his own 
cost including insurance and storage. Contractor will also be responsible for taking delivery of free 
issue material from Employer’s store and Transportation to place of work, 

 
57        GUARANTEE/ WARRANTY/ DEFECT LIABILITY PERIOD 

 

57.1     The Contractor warrants that the work carried out under the Agreement are meeting the requirement of 
the Bid document and will rectify/ repair any defective work on receipt of instructions from Employer. 
Defect liability period shall be 12 months from the date of handing over of the system to AGL 

 

57.2     The Employer shall promptly notify the Contractor in writing of any claims arising under this warranty. 
 

57.3    Upon receipt of such notice, the Contractor shall, within a reasonable period, repair or replace the 
defective Goods or parts thereof, free of cost to the Employer.   The Contractor may take over the 
replaced parts/ Goods at the time of their replacement. No claim whatsoever shall lie on the Employer 
for the replaced parts/ goods thereafter. In the event of any correction of defects or replacement of 
defective material during the warranty period, the warranty for the corrected / replaced Goods or item 
or  material shall  be  extended to  a  further period  of  twelve (12)  Months from  the  date  of  such 
repair/replacement if put to use immediately or eighteen (18) Months. 

 

57.4    If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable period, the 
Employer may proceed to take such remedial action as may be necessary, at the Contractor’s risk and 
expense and without prejudice to any other rights which the Employer may have against the Contractor 
under the Agreement. 

 
58        PRICES 

 

58.1     Prices charged by the Contractor for Goods delivered and all Services performed under the Agreement 
shall be on firm price basis and not vary from the prices quoted by the Contractor in its bid, with the 
exception of any price adjustments authorized as per tender document. 
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59        TAXES, DUTIES, ETC. 
 

59.1     The Contractor agrees to and does hereby accept full and exclusive liability for the payment of any and 
all taxes, duties, etc. now or hereafter imposed, increased, modified, from time to time in respect of 
Works and materials and all contributions and taxes for unemployment compensation, insurance and 
old  age  pensions  or  annuities  now  or  hereafter  imposed  by  any  Central  or  State  Government 
authorities which are imposed with respect to or covered by the wages, salaries, or other 
compensations  paid  to  the  persons  employed  by  the  Contractor  and  the  Contractor  shall  be 
responsible for the compliance with all applicable Central, State, Municipal and local laws and 
regulations, and requirement of any Central, State or local Government agency or authority. 

 

59.2      Contractor further agrees to defend, indemnify and hold  Employer harmless from any liability or 
penalty, which may be imposed by the Central, State or Local authorities by reason or any violation by 
Contractor or Sub-Contractor of such laws, suits or proceedings that may be brought against the 
Employer arising under, growing out of, or by reason of the work provided for by this Contract, by third 
parties, or by Central or State Government authority or any administrative sub-division thereof. 

 

59.3     Tax deductions will be made as per the rules and regulations in force in accordance with acts 
prevailing from time to time. 

 
60        STATUTORY VARIATION 

 

60.1    All statutory variations, change in law or imposition of any new taxes/ duties/ levies by any Central 
Government/ State Government/ Civil Agencies shall be to Contractor’s account except for statutory 
variations in GST, which shall be reimbursed by Employer against documentary evidence submitted 
by the Contractor. 

 
61        PAYMENT 

 

61.1    Contractor shall submit his RA bill to the respective Engineer-In-Charge of Employer, attaching all the 
required documentary proof confirming there upon that all statutory obligations as per rules are being 
observed. Un-disputed payment shall be made to the contractor through Finance Department against 
Bills, duly certified by respective Employer’s Engineer-In-Charge within 15 (Fifteen) days, if found in 
order. No interest shall be paid in case of delay in payments. For payment terms, refer clause no. 5 & 6 
of SCC. 

 

61.2     Payment shall be released after applicable tax deductions at source as per rules & acts enforced 
during the tenancy of the contract. 

 
62        SUBCONTRACTING 

 

62.1     Refer Clause number 105 of GCC of this Bid Document. 

 
63        DELAYS IN THE CONTRACTOR’S PERFORMANCE 

 

63.1     Delivery of the Goods and performance of Services shall be made by the Contractor in accordance 
with the time schedule prescribed by the Employer in the Completion Schedule. 

 

63.2     If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 
diligence as will ensure its completion within the time specified in the CONTRACT or   extension 
thereof or fails to perform any of his obligation under the C O N T R AC T  or in any manner commits a 
breach of any of the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by 
written notice to the CONTRACTOR: 

 

63.2.1  TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, 
whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress, 
except such WORK as the EMPLOYER may, in writing, require to be done to safeguard any property 
or WORK, or installations from damage, and the EMPLOYER, for its part, may take over the work 
remaining unfinished by the CONTRACTOR and complete the same through a fresh contractor or by 
other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to 
the EMPLOYER for any excess cost occasioned by such work having to be so taken over and 

completed by the EMPLOYER over and above the cost at the rates specified in the schedule of 
quantities and rate/prices. 

 

63.2.2  WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part 
thereof and complete the same through a fresh contractor or by other means at the risk and cost of the 
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CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess 
cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by 
such works having been taken over and completed by the EMPLOYER. 

 

63.3     In such events of above sub-clauses: 
 

63.3.1  The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be 
forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess 
cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession 
and utilising in completing the works or any part thereof, such as materials equipment and plants available 
at work site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 
entitled for any compensation for use or damage to such materials, equipment and plant. 

 

63.3.2   The amount that may have become due to the CONTRACTOR on account of work already executed by 
him shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of 
termination of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the 
case may be, during which period the responsibility for faulty materials or workmanship in respect of such 
work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject 
to deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of the 
CONTRACT authorised or required to be reserved or retained by the EMPLOYER. 

 

63.4    Before determining the CONTRACT provided in the judgement of the EMPLOYER, the default or 
defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR 
to cure the default within such time specified in the Notice. 

 

63.5    The EMPLOYER shall also have the right to proceed or take action above, in the event that the 
CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT 
in favour of his creditors or any other person or persons, or being a company or a corporation goes into 
voluntary liquidation, provided that in the said events it shall not be necessary for the EMPLOYER to 
give any prior notice to the CONTRACTOR. 

 

63.6     Termination of the CONTRACT as provided above shall not prejudice or affect their rights of the 
EMPLOYER which may have accrued upto the date of such termination 

 

63.7     Except as provided under GCC or for the reasons solely attributable to the Employer, a delay by the 
Contractor in the performance of its delivery obligations shall render the Contractor liable to the 
imposition of liquidated damages pursuant to GCC, unless an extension of time is agreed upon without 
the application of liquidated damages. 

 
64 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN UNDER 

CLAUSE 63 
 

64.1    In any case in which become exercisable and the same had not been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any further case of default by the CONTRACTOR for 
which by any clause or clauses hereof he is declared any of the powers conferred upon the 
EMPLOYER BY CLAUSE 63  thereof shall have liable to pay compensation amounting to the whole of 
his  Contract  Performance  Security,  and  the  liability  of  the  CONTRACTOR for  past  and  future 
compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power under 
above sub-clause vested in him under the preceding clause he may, if he so desired, take possession 
of all or any tools, and plants, materials and stores in or upon the works or the site thereof belonging to 
the CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any 
part thereof paying or allowing for the same in account at the CONTRACT rates or in case of these not 
being  applicable  at  current  market  rates  to  be  certified  by  the  ENGINEER-IN-CHARGE whose 
certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other authorised agent, requiring him to 
remove such tools, plant, materials or stores from the premises (within a time to be specified in such
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notice), and  in the event of  the CONTRACTOR failing to comply with any such requisition, the 
ENGINEER-IN-CHARGE may remove them at the Contractor’s expense or sell them by auction or 
private sale on account of the CONTRACTOR and at his risk in all respects without any further notice 
as to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 
expenses of any such removal and the amount of the proceeds and expenses of any such sale shall 
be final and conclusive against the CONTRACTOR. 

 
65        TERMINATION FOR DEFAULT 

 

65.1    Save for the cases provided for in Clause, if the Contractor fails to fulfil any of his obligations, the 
Employer reserves the right, after simple summons to comply and without prejudice to any other 
measures provided for in the Contract Documents, to offset the Contractor’s deficiency by substituting 
Contractor by another third party to the Contractor for the purpose of carrying out those obligations, at 
the Contractor’s expense, risk and peril, or to terminate the Agreement without prejudice to the 
Employer’s rights of receiving reparation for the resulting damage. 

 

65.2     The  Employer  may  terminate  the  Agreement  when  the  Contractor’s  situation  at  any  time  after 
Notification of the Award is found to have become so precarious that there is every indication that he 
will not be able to fulfil his obligations. Such indications may be, for example, the Contractor’s filing for 
bankruptcy or composition, or going into receivership or liquidation, or any similar procedures under 
applicable legislation. 

 

65.3     To determine the Contract in which event the Contract shall stand terminated and shall cease to be in 
force and effect on and from the date appointed by the Employer on that behalf, whereupon the 
Contractor shall stop forthwith any of the Contractor’s work then in progress, except such work as the 
Employer may, in writing, require to be done to safeguard any property or Work, or installations from 
damage, and the Employer, for its part, may take over the work remaining unfinished by the Contractor 
and  complete the  same through a  fresh contractor  or  by other  means, at  risk  and  cost  of  the 
Contractor, and any of  his  sureties if  any,  shall be  liable to  the  Employer for  any excess cost 
occasioned by such work having to be so taken over and completed by the Employer over and above 
the cost at the rates specified in the Schedule of quantities and rate / prices. 

 

65.4    Without determining the Contract to take over the work of the Contractor or any part thereof and 
complete the same through a fresh Contractor or by other means at the Risk and Cost of the 
Contractor. The Contractor and any of his sureties are liable to the Employer for any excess cost over 
and above the cost at the rates specified in the Schedule of quantities and rate / prices, occasioned by 
such work having to be so taken over and completed by the Employer. 

 
66        CHANGE IN CONSTITUTION 

 

66.1     Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be 
obtained in writing, before any change is made in the constitution of the firm. Where the 
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement with other 
parties,  where  under,  the  reconstituted firm  would  have  the  right  to  carry  out  the  work  hereby 
undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 62 hereof and the same 
action may be taken and the same consequence shall ensure as provided in the said clause. 

 
67        MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE 

 

67.1     No Director, or official or employee of the EMPLOYER shall in any way be personally bound or liable 
for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or 
omission in the observance or performance of any of the acts, matters or things, which are herein 
contained 

 
68        CONTRACTOR'S OFFICE AND STORE AT SITE (As Applicable) 

 

68.1     The CONTRACTOR shall provide and maintain an office and at the site for the accommodation of his 
Engineer and staff and such office shall be open at all reasonable hours to receive instructions, notice 
or other communications. 
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68.2    The contractor shall provide and maintain stores at site with sufficient covered area and lock & key 
arrangement for receiving, proper stocking and issue/return of all material under his scope of work as 
defined in the tender document. Further, the contractor shall maintain proper documentation of stocks 
and receipt & issue of material and update the same on daily basis by deploying dedicated resources 
as specified by the Engineer-In-Charge. The space so provided shall be in addition to and distinctly 
separate from the free-issue material by the Employer for proper identification and verification of both 
types of stocks at any time. 

 
69        CONTRACTOR TO INDEMNIFY THE EMPLOYER 

 

69.1     The contractor shall indemnify the Employer and every member, officer and employee of the Employer, 
also Engineer-In-Charge and his staff against all action, proceedings, claims, demands, costs and 
expenses whatsoever arising out of all action, proceedings, claims, demands, costs and expenses 
which may be made against the Employer for or in respect of or arising out of any failure by the 
contractor in the performance of his obligations under the contract. The Employer shall not be liable for 
or  in respect of  consequence of  any accident or  injury to any workmen or other person in the 
employment of  the contractor or  his  sub-contractor and contractor shall indemnify and keep the 
Employer indemnified against all such damages and compensations and against all claims, 
proceedings, claims, demands, costs  and  expenses whatsoever in  respect thereof or  in  relation 
thereof. 

 

69.2     If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or damage 
or injury caused by the alleged omission or negligence on the part of the CONTRACTOR, his agents, 
representatives  or  his  SUB-CONTRACTOR's, or  in  connection  with  any  claim  based  on  lawful 
demands of SUB-CONTRACTOR's workmen, Contractors or employees, the CONTRACTOR, shall in 
such cases indemnify and keep the EMPLOYER and/or their representatives harmless from all losses, 
damages, expenses or decrees arising out of such action. 

 

69.3     If Employer have to pay any money in respect of such claims or demands as aforesaid the amount so 
paid and the costs incurred by the Employer shall be charged to and paid by the Contractor and the 
Contractor shall not be at liberty to dispute or question the right of the Employer to make such 
payments notwithstanding the same may have been made without the consent or authority or in law or 
otherwise to the contrary. 

 
70        SAFETY REGULATIONS 

 

70.1   In respect of all labour, directly or indirectly employed in the WORK for the performance of 
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange for all 
the safety provisions as per safety codes and abide by all labour laws, fire and statutory regulations 
and keep the Employer indemnified in respect thereof. 

 
71        OTHER AGENCIES AT SITE 

 

71.1   The CONTRACTOR shall have to execute the WORK in such place and conditions where other 
agencies will also be engaged for other works. No claim shall be entertained due to WORK being 
executed in the above circumstances 

 
72        LIENS 

 

72.1     The  EMPLOYER  shall  have  lien  on  all  materials,  equipments  including  those  brought  by  the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

 

72.2    If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 
become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to 
retain out of any payment then due or thereafter to become due  an amount sufficient to completely 
indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER 
may pay and discharge the same and deduct the amount so paid from any money which may be or 
may become due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the
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latter may be compelled to pay in discharging such lien or claim including all costs and reasonable 
expenses. EMPLOYER reserves the right to do the same 

 
73        TERMINATION FOR EMPLOYER’S CONVENIENCE 

 

73.1    The Employer, by written notice sent to the Contractor, may terminate the Agreement, in whole or in 
part, at any time for its convenience.  The notice of termination shall specify that termination is for the 
Employer’s convenience, the extent to which performance of the Contractor under the Agreement is 
terminated, and the date upon which such termination becomes effective. 

 

73.2     The Goods that are complete and ready for shipment/ dispatch as on the date of Contractor’s receipt of 
notice of termination shall be accepted by the Employer on the terms and prices mutually agreed at 
that time. 

 

73.3     For the remaining Goods, the Employer may elect: 
 

(a)  to have any portion completed and delivered at the Agreement terms and prices and / or 
(b)  to cancel the remainder and pay to the Contractor an agreed amount for partially completed Goods 

and Services and for materials and parts previously procured by the Contractor;  and/or 
(c)  to pay any reasonable and demonstrable otherwise non recoverable expenses incurred by the 

Contractor. 

 
74        PAYMENT IF THE CONTRACT IS TERMINATED 

 

74.1    If  the  CONTRACT  shall  be  terminated  as  per  Bid  pursuant  to  Clause  no.  65 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have 
already been covered by payments of amounts made to the CONTRACTOR for the WORK executed 
and accepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices 
provided for in the CONTRACT and in addition to the following: 

 

a) The amount payable in respect of any preliminary items, so far as the Work or service comprised 
therein   has   been   carried   out   or   performed  and   an   appropriate  portion   as   certified   by 
ENGINEER-IN-CHARGE of any such items or service comprised in which has been partially carried 
out or performed. 

 
b) Any other expenses which the CONTRACTOR has spent for performing the WORK under the 

CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

 
74.2     The CONTRACTOR will be further required to transfer the title and provide the following in the manner 

and as directed by the EMPLOYER. 
 

a)   Any and all completed works. 
 
74.3   Such partially completed WORK including drawings, information and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 

 
75        NO WAIVER OF RIGHTS 

 

75.1     Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order 
by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of 
the Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER 
shall operate as a waiver of any provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any breach in the 
CONTRACT be held to be a waiver of any other subsequent breach. 

 
76        PLANNING 

 

76.1     Unless otherwise stated in the Agreement, the Contractor shall furnish to Employer not later than 
fifteen (15) Days from date of Notification of Award the following: 
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A bar chart, or similar, including the network of activities if required on account of the complexity of the 
Agreement, showing the time-scale of the main steps in the carrying out of his obligations, and 
showing at least : 
•     the dates at which the Contractor has to supply the information’s and documents stipulated by the 

award, 
 

• the dates at which the main orders for materials and equipment (bought out items) must normally 
be placed, and the required Completion dates for these, 

 

• the method by which the Goods and /or Services are carried out outside the Site so that the 
contractual time-limits can be met, 

 

76.2     The organizational chart, with names, of the team in control of the studies and the carrying out of the 
work. The Contractor describes the liaisons between said team and his existing structure. Contractor 
will state the skills and experience of the personnel involved regarding similar projects. This 
organizational chart also shows the links with his sub-contractors. 

 

76.3     This planning does not relieve the Contractor of any of its obligations including Completion Schedule. 
 

76.4     The details of site office and site stores for stocking the material in his scope of work as well as the free 
issued material. 

 
77        PROGRESS 

 

77.1     The planning (bar chart or similar physical progress forecast and quantities of manpower) established 
as per Clause 76 shall be used as a reference to regularly monitor the progress of the Contractor's 
obligations. In particular, the latter requires furnishing to the Employer in principle monthly, the actual 
physical progress computed by the method referred to in GCC Clause 76. 

 

77.2    The planning is to be updated regularly by the Contractor, and is reviewed when the Employer so 
requests, any time particular circumstances significantly affect the elements that were taken into 
account when the planning was established. 

 

77.3    If the work progress rate is deemed insufficient to meet the prescribed time-limits, the Employer will 
notify this to the Contractor and will demand that Contractor defines, in writing and within fifteen (15) 
Days, the measures he intends to take in order to improve the rate of progress, which measures have 
to receive the prior approval of the Employer. 

 

77.4     The Employer and/or  reserve the right to have the progress of studies, procurement, work or any other 
contractual services monitored by any person of their choice, without this right in any way diluting the 
Contractor’s obligations. 

 
78        WORK IN MONSOON AND DEWATERING 

 

78.1     Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in 
the monsoon. The CONTRACTOR must maintain a minimum labour force as may be required for the 
job and plan and execute the construction and erection according to the prescribed schedule. No extra 
rate will be considered for such work in monsoon. 

 

78.2    During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 
construction work site free from water logging at his own cost. 

 
79        WORK ON SUNDAYS AND HOLIDAYS 

 

79.1     For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER- 
IN-CHARGE or his representative at least two days in advance and obtain permission in writing. The 
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case 
of any violations of such laws, rules and regulations, consequence if any, including the cost thereto 
shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 

 
80        SETTLEMENT OF DISPUTES 
 

80.1     The rules of procedure for arbitration proceedings shall be as per Indian Arbitration and Conciliation 
Act 1996 or as amended. 
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80.2     If any dispute or difference arising between the Parties in respect of or concerning or connected with 
the interpretation or implementation of this Agreement or otherwise arising out of this Agreement, the 
parties hereto shall promptly and in good faith negotiate with a view to bring out and amicable 
resolution and settlement. 

 

80.3    If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 
consultation, then either the Owner or the Supplier may give notice to the other party of its intention to 
commence arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect 
of this matter may be commenced unless such notice is given. 

 

80.4     In the event, no amicable resolution or settlement is reached within a period of 30 days from the date 
on which such dispute or difference arose, such dispute or difference shall be referred for adjudication 
by sole Arbitrator to be appointed by the Managing Director (MD) of AGL, in accordance with the 
Arbitration and Conciliation Act, 1996 and rules made there under or any statutory modification in case 
the Arbitrator so appointed is related to AGL in any manner whatsoever. 

 

80.5     The Arbitration proceedings shall be held in Indore and shall be conducted in English Language. The 
decision of such arbitration shall be binding and conclusive upon the Parties. The Parties to the 
arbitration shall equally share the costs and expenses of any such arbitration. 

 

80.6     It is hereby clarified that the Courts at Indore alone shall have jurisdiction to try and entertain any and 
all suits or other proceedings in respect of, relating to or otherwise arising out of this Agreement. 

 

80.7     Notwithstanding  any  reference  to  arbitration  herein,  the  parties  shall  continue  to  perform  their 
respective obligations under the Agreement unless they otherwise agree. 

 
81        LIMITATION OF LIABILITY 

 

81.1     Except  in  cases  of  wilful  negligence or  wilful  misconduct, and  in  the  case  of  infringement, the 
Contractor shall not be liable to the Employer, whether in contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of production, or loss of profits provided that this 
exclusion shall not apply to any obligation of the Contractor to pay PRS to the Employer and the 
aggregate liability of the Contractor to the Employer, whether under the Contract, in tort or otherwise, 
shall not exceed the total Contract Price, provided that this limitation shall not apply to the cost of 
repairing or replacing defective equipment. 

 
82        GOVERNING LANGUAGE 

 

82.1   The Agreement shall be written in English language unless specified otherwise in the SCC. All 
correspondence and other documents pertaining to the Agreement which are exchanged by the parties 
shall be written in the same language. In case, any document/brochure etc. is written in any other 
language then its English translation shall govern. 

 
83        APPLICABLE LAW 

 

83.1     The Contract shall be governed and interpreted in accordance with the applicable laws of India and 
Courts at Indore shall have exclusive jurisdiction. 

 
84        NOTICES 

 

84.1     Any notice given by one party to the other pursuant to this Agreement shall be sent to the other party in 
writing by registered mail or facsimile and confirmed in writing to the other party’s address specified in 
the Agreement. 

 

84.2     A notice shall be effective when delivered or on the notice’s effective date, whichever is later. 

 
85        INSURANCE 

 

85.1      GENERAL
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CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable 
insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to 
its full value for all such amounts to protect the WORKS in progress from time to time and the interest 
of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, as 
defined here in together with the under works thereof in each case should be as acceptable to 
the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate 
insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. 
CONTRACTOR’s failure in this regard shall not relieve him of any of his responsibilities and obligations 
under CONTRACT. 

 
Any loss or damage to the work/ material, during transportation, storage, erection and completion of 
work till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 
CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss 
by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall 
provide the EMPLOYER with a copy of all insurance policies and documents taken out by him in 
pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall 
also inform the EMPLOYER at least thirty days in advance regarding the expiry cancellation and/or 
changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in 
time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's 
account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to 
time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for 
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies. 

i)    EMPLOYEES  STATE  INSURANCE  ACT: 

 
The  CONTRACTOR  agrees  to  and  does  hereby  accept  full  and  exclusive  liability  for  the 
compliance with all obligations imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability 
or penalty which may be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance 
Act, 1948, and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority or any political sub- 
division thereof. 

 
The  CONTRACTOR agrees  to  fill  in  with  the  Employee’s  State  Insurance  Corporation,  the 
Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or 
SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those covered 
by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and secure the 
agreement of the SUB- CONTRACTOR to deduct the employee’s contribution as per the first 
schedule of the Employee’s State Insurance Act from wages and affix the Employee’s Contribution 
Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of 
SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation 
Account, and the Employee's contribution as required by the Act. The CONTRACTOR agrees to 
maintain all cards and Records as required under the Act in respect of employees and payments 
and the CONTRACTOR shall secure the agreement of the SUB-CONTRACTOR to maintain such 
records. Any expenses incurred for the contributions, making contributions or maintaining records 
shall be to the CONTRACTOR’s or SUB-CONTRACTOR's account. 
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The  EMPLOYER  shall  retain  such  sum  as  may  be  necessary  from  the  total  VALUE  OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all  contributions as 
required by the Employees State Insurance Act, 1948, have been paid. This will be pending on the 
CONTRACTOR when the ESI Act is extended to the place of work. 

 
ii)   WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

 
Insurance shall be affected for all the CONTRACTOR’s employees engaged in the performance of 
this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB- 
CONTRACTOR to provide workman's Compensation and Employer’s liability insurance for the 
latter’s employees if such employees are not covered under the CONTRACTOR’s Insurance. 

 
iii)   ACCIDENT OR INJURY TO WORKMEN: 

 
The EMPLOYER shall not be liable for or in respect of any damages or compensation payable as 
per law in respect or in consequence of any accident or injury to any workman or other person in 
the Employment of the CONTRACTOR or any SUB-CONTRACTOR save and except an accident 
or injury resulting from any act or default of the EMPLOYER, his agents or servants and the 
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages 
and compensation (save and except and aforesaid) and against all claims, demands, proceeding, 
costs, charges and expenses, whatsoever in respect or in relation thereto. 

 
iv)  TRANSIT INSURANCE 

 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of 
transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of 
this cost. 

 
V)  COMPREHENSIVE AUTOMOBILE INSURANCE 

 

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, 
disability, disease and death to members of public including EMPLOYER’s men and damage to the 
property of others arising from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the Ownership of such vehicles. 

 
VI) COMPREHENSIVE GENERAL LIABILITY INSURANCE 

 

a)  This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of member of public or damage to property of others due to any act or 
omission on the part of the Contractor, his agents, his employees, his representatives and 
Sub-Contractor’s or from riots, strikes and civil commotion. 

 
b)   Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 

damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees State Insurance Act. 

 
c)   The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement 

of human life (person not belonging to the Contractor) and also cover the risk of damage to others 
materials/ equipment/ properties during construction, erection and commissioning at site.   The 
value of third party liability for compensation for loss of human life or partial/full disablement shall 
be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for damage to others 
equipment/ property as approved by the Employer. However, third party risk shall be maximum to 
Rs. 10 (ten) lakhs to death. 

 
d)   The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., 

in respect of all his plant, equipments and machinery, erection tools & tackles and all other
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temporary attachments brought by him at site to execute the work. 
 

e)   Any such insurance requirements as  are  hereby established as  the minimum policies and 
coverage’s which Contractor must secure and keep in force must be complied with, Contractor 
shall at  all times be free to obtain additional or  increased coverage’s at  Contractor’s sole 
expenses. 

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

 

CONTRACTOR shall also carry and maintain any and all other insurance(s), which he may be 
required under any law or regulation from time to time without any extra cost to EMPLOYER. He shall 
also carry and maintain any other insurance which may be required by the EMPLOYER 

 

viii) CONTRACTOR’S ALL RISK INSURANCE POLICY (CAR) 
The contractor shall take all risk insurance policy at its own cost to cover physical loss or damage 
to the works at the site occurring prior to acceptance of work or part thereof taken over by the 
owner at its sole discretion with an extended maintenance coverage for the contractor’s liability in 
respect of any loss or damage during the warranty period. Endorsements to the policy shall include 
coverage for faulty workmanship and materials. 

 

Contractor will be required to take insurance coverage of minimum 1.75 times the order value in 
order to cover risks pertaining to work as well as material involved. 

 
86        DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY 

 

86.1     CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 
any damage to structures and properties belonging to the EMPLOYER or being executed or procured 
or being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or wilful acts or omission of 
the CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

 

86.2     The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one 
place to another so that they do not cause any damage to any person or to the property of the 
EMPLOYER or any third party including overhead and underground cables and in the event of any 
damage resulting to the property of the EMPLOYER or of a third party during the movement of the 
aforesaid  plant,  equipment  or  materials  the  cost  of  such  damages  including  eventual  loss  of 
production, operation or services in any plant or establishment as estimated by the EMPLOYER or 
ascertained or demanded by the third party shall be borne by the CONTRACTOR. Third party liability 
risk shall be Rupees One lac for single accident and limited to Rupees Ten lacs. 

 

86.3     The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims 
result from the fault and/or negligence or wilful acts or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 

 
87        DATE OF COMING INTO EFFECT 

 

87.1     The date of coming into effect shall be the date of Notification of Award unless otherwise specified in 
SCC. 

 
88        EXECUTION OF WORK 

 

88.1     The CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most 
substantial, proper and workmanlike manner with the quality of material and workmanship in strict 
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. 
The CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in the CONTRACT 

 
89        CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES 

 

89.1     CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and



AGL/423/T2/ GAS LEAK SURVEY /2023-24 
CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE NETWORK OF 

PITHAMPUR LOCATION 
 

 

Page 52 of 82 
Bidder Seal & Sign                      NATURAL GAS- CLEAN ENERGY, GREEN ENERGY               

 

Testing Equipment and Appliances, including imports of such equipment etc. as required. In case of 
import of the same the rates applicable for levying of Custom Duty on such Equipment, Tools, & 
Tackles and the duty drawback applicable thereon shall be ascertained by the CONTRACTOR from 
the concerned authorities of Government of India. It shall be clearly understood that EMPLOYER shall 
not in any way be responsible for arranging to obtain Custom Clearance and/or payment of any duties 
and/or duty draw backs etc. for such equipments  so  imported  by the  CONTRACTOR and  the 
CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard to the 
same. Bidder in his own interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations thereof 
shall be solely the responsibility of the CONTRACTOR. 

 
90        CARE OF WORKS 

 

90.1     From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility 
for the care for all works including all temporary works and in case any damages, loss or injury shall 
happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, 
shall at his own cost repair and make good the same so that at completion the WORK shall be in good 
order and in conformity in every respects with the requirement of the CONTRACT and the ENGINEER- 
IN- CHARGE's instructions. 

 
91        ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS 

 

91.1     The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lump 
sum firm price. The EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT 
or extension in time on account of any such changes which may arise to the CONTRACTOR's scope of 
WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 
exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to 
upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery 
beyond  what  is  normally required  to  meet  the  scope  of  WORK  as  defined  in  the  CONTRACT 
DOCUMENT. 

 

91.2     In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time for the 
EMPLOYER's prior approval giving the full back-up data for their review and for final settlement of any 
impact on price within 30 (thirty) days thereafter 

 
92        EMPLOYER MAY DO PART OF WORK 

 

92.1   Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of 
entire WORK, to place additional labour force, tools, equipments and materials on such parts of the 
WORK, as the EMPLOYER may designate or also engage another CONTRACTOR to carry out the 
WORK. In such cases, the EMPLOYER shall deduct from the amount which otherwise might become 
due to the CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover 
all departmental charges and should the total amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 
93        POSSESSION PRIOR TO COMPLETION 

 

93.1     The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or 
partially completed WORK or part of the WORK. Such possession or use shall not be deemed to be an 
acceptance of any work completed in accordance with the CONTRACT agreement. If such prior 
possession or use by the ENGINEER-IN- CHARGE delays the progress of WORK, equitable 
adjustment in the time of completion will be made and the CONTRACT agreement shall be deemed to 
be modified accordingly. 

 
94        SUSPENSION OF WORKS 

 

94.1     Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing 
by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part 
thereof for such written order, proceed with the WORK therein ordered to be suspended until, he shall 
have received a written order to proceed therewith. The CONTRACTOR shall not be entitled to claim
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compensation for any loss or damage sustained by him by reason of temporary suspension of the 
WORKS aforesaid. An extension of time for completion, corresponding with the delay caused by any 
such suspension of the WORKS as aforesaid will be granted to the CONTRACTOR should he apply for 
the same provided that the suspension was not consequent to any default or failure on the part of the 
CONTRACTOR 

 

94.2     In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 
more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT 

 
95        RACTIFICATION OF DEFECTS OF WORKS 

 

95.1     DEFECTS PRIOR TO TAKING OVER: 
 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
 

 
a) Decide that any works done or materials used by the CONTRACTOR or by any SUB- 

CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any 
portion thereof are defective, or do not fulfil the requirements of CONTRACT (all such matters 
being hereinafter, called `Defects' in this clause), and 

 
b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said 

decision, specifying particulars of  the defects alleged to exist or  to have occurred, then the 
CONTRACTOR shall at his own expenses and with all speed make good the defects so specified. 

 
In  case  CONTRACTOR  shall  fail  to  do  so,  the  EMPLOYER  may  take,  at  the  cost  of  the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such defects. 
The expenditure so incurred by the  EMPLOYER will be  recovered from  the amount due to the 
CONTRACTOR. The  decision  of  the  ENGINEER-IN-CHARGE with  regard  to  the  amount  to  be 
recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the 
WORK has been completed in accordance with the CONTRACT (except in minor respects that do not 
affect their use for the purpose for which they are intended and except for maintenance there of 
provided in tender document and have passed the tests on completion, the ENGINEER-IN-CHARGE 
shall issue a certificate (hereinafter called Completion Certificate) in which he shall certify the date on 
which the WORK have been so completed and have passed the said tests and the EMPLOYER shall 
be deemed to have taken over the WORK on the date so certified. If the WORK has been divided into 
various groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or groups 
before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a Completion 
Certificate which will, however, be for such group or groups so taken over only. In such an event if the 
group /section/ part so taken over is related, to the integrated system of the work, not withstanding date 
of grant of Completion Certificate for group/ section/ part. The period of liability in respect of such 
group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK. 

 
95.2     DEFECTS AFTER TAKING OVER: 

 

 
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, 
with all possible speed, any defect arising from the defective materials supplied by the CONTRACTOR 
or  workmanship or  any  act  or  omission of  the  CONTRACT or  that  may have  been  noticed  or 
developed, after the works or groups of the works has been taken over, the period allowed for carrying 
out such WORK will be normally one month. If any defect be not remedied within a reasonable time, 
the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct from 
the final bill such amount as may be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not 
been issued in respect of any portion of the WORK within one month after the date fixed by the 
CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or 
any portion thereof in respect of which a completion certificate has not been issued, provided that the 
WORK or the portion thereof so used as aforesaid shall be afforded reasonable opportunity for 

completing these works for the issue of Completion Certificate. 
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96        REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 
 

96.1     If  during  the  progress  of  the  WORK,  EMPLOYER  shall  decide  and  inform  in  writing  to  the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details 
of such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the 
notice, or otherwise within such time as may be reasonably necessary for making it good, proceed to 
alter, re-construct or remove such work and furnish fresh equipments upto the standards of the 
specifications. In case the CONTRACTOR fails to do so, EMPLOYER may on giving the 
CONTRACTOR 7 (seven) days’ notice in writing of his intentions to do so, proceed to remove the 
portion of the WORK so complained of and at the cost of CONTRACTOR's, perform all such works or 
furnish all such equipments provided that nothing in the clause shall be deemed to deprive the 
EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in 
respect of such defects and deficiencies. 

 

96.2     The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to 
the EMPLOYER of the extra cost, of such replacements procured including erection/installation as 
provided for in the CONTRACT; such extra cost being the ascertained difference between the price 
paid by the EMPLOYER for such replacements and the CONTRACT price portion for such defective 
plants and repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such 
defective plant. Should the EMPLOYER not so replace the defective plant the CONTRACTOR's 
extreme liability under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

 
97        DEFENCE OF SUITS 

 

97.1     If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or damage 
or injury caused by the alleged omission or negligence on the part of the CONTRACTOR, his agents, 
representatives  or  his  SUB-CONTRACTOR's, or  in  connection  with  any  claim  based  on  lawful 
demands of SUB-CONTRACTOR's workmen or employees, the CONTRACTOR, shall in such cases 
indemnify and keep the EMPLOYER and/or their representatives harmless from all losses, damages, 
expenses or decrees arising out of such action. 

 
98        DEDUCTIONS FROM THE CONTRACT PRICE 

 

98.1   All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 
provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and 
when they fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the 
receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the 
EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract Performance Security 
or becoming due to the CONTRACTOR under the CONTRACT or may be recovered by actions of law 
or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims 

 
99        COMPLETION CERTIFICATE 

 

99.1     APPLICATION FOR COMPLETION CERTIFICATE: 
 

When the CONTRACTOR fulfils his obligation under Clause 95.1 he shall be eligible to apply for 
COMPLETION CERTIFICATE. 

 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 
CERTIFICATE within one month after receiving any application therefore from the CONTRACTOR 
after verifying from the completion documents and satisfying himself that the WORK has been 
completed in accordance with and as set out in the construction and erection drawings, and the 
CONTRACT DOCUMENTS. 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present the final 
bill for the WORK executed by him under the terms of CONTRACT. 



AGL/423/T2/ GAS LEAK SURVEY /2023-24 
CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE NETWORK OF 

PITHAMPUR LOCATION 
 

 

Page 55 of 82 
Bidder Seal & Sign                      NATURAL GAS- CLEAN ENERGY, GREEN ENERGY               

 
99.2     COMPLETION CERTIFICATE: 

 

Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be furnished 
with a certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given 
nor shall the WORK be deemed to have been executed until all scaffolding, surplus materials and 
rubbish is cleared off the SITE completely nor until the WORK shall have been measured by the 
ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The WORKS will not 
be considered as complete and taken over by the EMPLOYER, until all the temporary works, labour 
and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for 
the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR 
remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and 
clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses 
so incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 
except for any sum actually realised by the sale thereof. 

 
99.3     COMPLETION CERTIFICATE DOCUMENTS:  

 

For  the  purpose of  Clause  99.2  the  following  documents will  be  deemed to  form  the  completion 
documents: 
i)    The technical documents according to which the WORK was carried out. 

 
ii) Four (4) sets of construction drawings showing therein the modification and correction made during 

the course of execution and signed by the ENGINEER-IN-CHARGE. 
 

iii)   COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

iv)  Certificates of final levels as set out for various works. 

v)   Certificates of tests performed for various WORKS. 

 
vi)  Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of 

surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 

 
100      FINAL DECISION AND FINAL CERTIFICATE 

 

100.1   Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 
WORKS have been duly completed by the CONTRACTOR and that the CONTRACTOR has in all 
respect duly made-up any subsidence and performed all his obligations under the CONTRACT, the 
ENGINEER-IN-CHARGE shall  (without  prejudice  to  the  rights  of  the  EMPLOYER  to  retain  the 
provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have fulfilled the whole 
of  his  obligations  under  CONTRACT  until  FINAL  CERTIFICATE shall  have  been  given  by  the 
ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking possession, 
working or using of the same or any part thereof by the EMPLOYER 

 
101      CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION 

 

101.1   Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 
account shall  be  taken  to  be  an  admission by the  EMPLOYER of  the  due  performance of  the 
CONTRACT or any part thereof or of occupancy or validity of any claim by the CONTRACTOR 

 
102      CONTRACTOR’S RESPONSIBILITY 

 

102.1   The contractor shall depute his supervisor for supervision of the services, as per the scope of services 
mentioned and to receive instructions from Engineer-In-Charge or his representative. 

102.2   Contractor shall make the salary payment to his personnel on or before 7
th 

of every month and provide 
acknowledgement of salary slip by his personnel to the Employer. In case of default by the contractor,
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Employer will hold the release of contractor’s payment till the contractor makes the payment of salary 
to his personnel or Employer may take suitable action at the risk & cost of Contractor. 

 

102.3  Accommodation/ Transportation/ Conveyance/ Medical: The Contractor shall make his own 
arrangement for the accommodation & medical assistance to his personnel at respective locations and 
subsequent transportation / conveyance arrangement for them from their place of residence to work 
place or any other place as required and Employer shall have no obligation in this respect. The 
Employer shall not be responsible for providing any medical assistance to the contractor personnel. 

 

102.4   Discipline: The Contractor shall be responsible for the discipline and good behaviour of  all his 
personnel deployed in the services and should any complaint be received against any of his employee, 
he shall arrange to replace such person(s) within 24 hours of notice issued by the Engineer-in-Charge 
at his own cost. The decision of the Engineer-in-Charge in this matter shall be final and binding on the 
Contractor. 

 

102.5  Gate pass/ Identity Card/ Uniform: The Contractor shall arrange for the gate pass, uniforms & 
requirement of supply/ renewal of identity cards to his workforce as per design to be approved by 
EMPLOYER at his own cost, if so required by EMPLOYER for security or for any other reasons. 
Contractor’s personnel shall be required to carry their respective Identity Cards while on duty and 
produce on demand. 

 
103      MODIFICATION IN CONTRACT 

 

103.1   All modifications leading to changes in the Contract with respect to technical and/or commercial 
aspects shall be considered valid only when accepted in writing by Employer by issuing amendment to 
the Contract. Issuance of acceptance or otherwise in such cases, shall not be any ground for extension 
of agreed completion date and also shall not affect the performance of contract in any manner except 
to the extent mutually agreed through a modification of Contract. 

 

103.2   Employer shall not be bound by any printed conditions or provisions in the Contractor’s Bid Forms or 
acknowledgment of  Contract, invoices, packing list  or  any other  documents, which imposes any 
conditions at variance with or supplemental to Contract. 

 
104      RIGHT TO GET SERVICES CARRIED OUT THROUGH OTHER AGENCIES 

 

104.1   Nothing contained herein shall restrict EMPLOYER from accepting similar services from other agencies 
at its sole discretion and at the risk and cost of the contractor, if the contractor fails to provide the said 
services any time not up to the satisfaction of Engineer-in-Charge. 

 
105      SUB-LETTING OF CONTRACT 

 

105.1   No part of this contract, nor any share or interest therein, in any manner or extent, will be transferred or 
assigned or sub-let, directly or indirectly, to any person / firm or organisation by the contractor without 
written consent of Employer. Notwithstanding an sub – letting with such approval as aforesaid and 
notwithstanding that the ENGINEER – IN – CHARGE shall have received copies of any Subcontracts, 
the Supplier shall be and shall remain solely responsible for the quality, proper and expeditious 
execution of the Contract in all respect as if such sub – letting or Subcontracting had not taken place, 
and  as  if  such  work  had  been  done  directly by  the  SUPPLIER. The SUPPLIER shall  bear  all 
responsibility for any act or omission on the part of Sub – Suppliers in regard to work to be performed 
under the CONTRACT. 

 

105.2   EMPLOYER MAY TERMINATE SUB – CONTRACTS: 
 

105.2.1 If any SUB – CONTRACTOR engaged upon the works at the site executes any works which in the 
opinion of the ENGINEER – IN – CHARGE is not in accordance with the CONTRACT documents, the 
EMPLOYER may by written notice to the SUPPLIER request him to terminate such subcontract and 
the SUPPLIER upon the receipt of such notice shall terminate such subcontract and dismiss the SUB – 
CONTRACTOR(S) and the later shall forthwith leave the works, failing which the EMPLOYER shall 
have the right to remove such SUB – CONTRACTOR(S) from the site. 
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106      EMPLOYMENT LIABILITY OF CONTRACTOR 

106.1   The Contractor shall indemnify Employer & shall be solely and exclusively responsible for any liability 
arising due to any difference or dispute between him and his employee / Third Party for the execution 
of this contract at any time during / after the contract period is over. All workmen engaged by the 
contractor shall be on his roll and be paid by him and Employer shall have no responsibility towards 
them. 

 

106.2   The Contractor shall be directly responsible and indemnify the Employer against all charges, claims, 
dues, etc. arising out of disputes relating to the dues and employment of personnel deployed by him. 

 

106.3   The Contractor shall indemnify the Employer against all losses or damages caused to it on account of 
acts of the personnel deployed by the contractor. 

 

106.4   The Contractor shall ensure regular and effective supervision of the personnel deployed by him. 

 
107      COMPLIANCE OF LAWS 

 

107.1   The contractor deploying contract labour shall obtain license from appropriate licensing authority as per 
prevailing rules & regulation and as modified from time to time during contract period. 

 

107.2   The contractor (which shall include the contracting firm / company) shall be solely liable to obtain and 
to abide by all necessary licenses from the concerned authorities as provided under the various Labour 
Laws / legislations including labour license from the competent authority under the Contract Labour 
(“Regulation & Abolition”) Act 1970 and Acts made thereafter. 

 

107.3   The Contractor shall also be bound to discharge obligations as provided under various statutory 
enactments including the Employees Provident Fund and Miscellaneous Provisions Act 1952, ESI Act 
1948, Contract Labour (“Regulation & Abolition”) Act 1970, Minimum Wages Act 1948, payment of 
wages Act 1936, Workmen’s Compensation Act 1923 and other relevant Acts, Rules & Regulations in 
force from time to time. 

 

107.4   The Contractor shall be responsible for necessary contributions towards PF, Family Pension, ESIC or 
any other statutory payments to Government Agencies as applicable under the laws in respect of the 
contract and of personnel deployed by the contractor for rendering services to Employer and shall 
deposit the required amount with the concerned statutory authorities on or   before due dates. The 
contractor shall obtain a separate PF number from the concerned Regional Provident Fund 
Commissioner and submit necessary proof of having deposited the employees as well as the 
Employer’s contribution to the Provident Fund. The contractor shall also be responsible for payment of 
any administration / inspection charges thereof, wherever applicable, in respect of personnel deployed 
by him relating to the work of Employer. 

 

107.5   The Contractor shall not engage / deploy any person of less than 18 years under this contract, and the 
person(s) to be deployed should be physically and mentally fit. 

 

107.6   The installations where job is to be carried out are live and have hydrocarbon environment. Contractor 
shall comply with all safety and security rules and regulations and other rules laid down by Employer 
for its operation. Contractor shall follow best Engineering practice and relevant international safety 
standards. It shall be duty / responsibility of the Contractor to ensure the compliance of fire safety, 
security and other operational rules and regulations by his personnel. Disregard to these rules by the 
Contractor’s personnel will lead to the termination of the Contract in all respects and shall face penal / 
legal consequences. 

 

107.7   Personnel protective items like safety helmets, safety shoes, hand gloves, eye protection, cotton 
working overalls / dresses (not synthetic materials) and other required materials for the safety of the 
contractor’s personnel shall be arranged by the contractor himself. However firefighting equipments 
shall be arranged by Employer. 

 

107.8   The Contractor shall arrange for life insurance for all his personnel deployed on the job as per the 
relevant Acts, rules and regulations, etc. In case by virtue of provisions of Workers Compensation Act, 
1923 or any other law in force, Employer has to pay compensation for a workman employed by the 
Contractor due to any cause whatsoever, the amount so paid shall be recovered from the dues 
payable to the Contractor and/or security deposit with Employer. General third party insurance for CNG 
Station shall be arranged by Employer. 
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108      THE ENGINEER-IN-CHARGE SHALL HAVE POWER TO: 

108.1   Issue the contractor from time to time during the running of the Contract such further instructions as 
shall  be  necessary for  the  purpose of  proper  and  adequate execution of  the  Contract and  the 
Contractor shall carry out and bound by the same. 

 

108.2   During the currency of this Contract, EMPLOYER can increase and / or decrease the number of the 
services required & quantity of work /services shown in from the Schedule of Rates. 

 

108.3   Order the Contractor to remove or replace any workmen whom the Employer considers incompetent or 
unsuitable and opinion of the Employer representative as to the competence of any workman engaged 
by the contractor shall be final and binding on the Contractor. Key personnel can be deployed at site 
only after getting approval from the EMPLOYER. 

 
109      REPATRIATION AND TERMINATION 

 

109.1   EMPLOYER shall reserve the right, at any time during the currency of the contract without assigning 
any reason thereof to terminate it by giving 30 days’ notice to contractor, and upon expiry of such notice 
period the contractor shall vacate the site / office provided to him by Employer immediately. 

 

109.2   Goods procured by the Contractor, but not utilised till date of termination will be the responsibility of the 
Contractor and no claim will be entertained by the Employer for the same. 

 

109.3   Also Employer will not be responsible for any cost incurred by the Contractor including but not limited 
to repatriation of the workers, lease amount deposit for accommodation provided to the workers, etc. In 
case Employer has to incur expenses due to the same, the same shall be recovered from the dues 
payable to the contractor and / or security deposit held with EMPLOYER. 

 
110      INDEMNITY 

 

110.1   Contractor shall exclusively be liable for non-compliance of the provisions of any act, laws rules and 
regulations having bearing over engagement of workers directly or indirectly for execution of Contract 
and the Contractor hereby undertake to indemnify the Employer against all actions, suits, proceedings, 
claims, damages demands, losses, etc. which may arise under Minimum Wages Act 1948, payment of 
wages Act 1936, Workmen’s Compensation Act 1923, Personnel Injury (Compensation Insurance) Act, 
ESI Act, Fatal accident Act, Industrial Dispute Act, Shops and Establishment Act, Employees Provident 
Fund Act, Family Pension   and deposit Linked Insurance schemes or any other act or statutes not 
herein specifically mentioned but having direct or indirect application for the persons engaged under 
this contract. 

 
111      CONTRACTOR’S SUB-ORDINATE STAFF AND THEIR CONDUCT 

 

111.1  Contractor, on or after award of the Contract shall Name and Depute a qualified engineer having 
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, 
shall be issued and instructions for works given. The Contractor shall also provide to the satisfaction of 
the Engineer-In-Charge. sufficient and qualified staff to superintend the execution of the Contract, 
foremen and leading hands including those specially qualified by previous experience to supervise the 
types of works comprised in the Contract in such manner as will ensure work of the best quality, 
expeditious working. Whenever in the opinion of the Engineer-In-Charge additional properly qualified 
supervisory staff is considered necessary, they shall be employed by the Contractor without additional 
charge on accounts thereof. 

 

111.2   If and whenever any of the Contractor's assistants, foremen, or other employees shall in the opinion of 
Engineer-In- Charge be  guilty of  any misconduct or  be  incompetent or  insufficiently qualified or 
negligent  in  the  performance  of  their  duties  of  that  in  the  opinion  of  the  Employer  or  the 
Engineer-In-Charge, it is undesirable for administrative or any other reason for such person or persons 
to be employed in the works, the Contractor, is so directed by the Engineer-In-Charge, shall at once 
remove such person or persons from employment thereon. Any person or persons so removed from 
the works shall not again be employed in connection with the Contract without the written permission of 
the Engineer-In-Charge. Any person so removed from the Contract shall be immediately re-placed at 
the expense of the Contractor by a qualified and competent substitute.   Should the Contractor be 
requested to repatriate any person removed from the works he shall do so and shall bear all costs in 
connection herewith. 
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111.3   The Contractor shall be responsible for the proper behaviour of all the staff, foremen, workmen, and 
others, and shall exercise a proper degree of control over them and in particular and without prejudice 
to the said generality, the Contractor shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the 
properties or occupiers of land and properties in the neighbourhood and in the event of such employee 
so  trespassing,  the  Contractor  shall  be  responsible  therefore  and  relieve  the  Employer  of  all 
consequent claims or actions for damages or injury or any other grounds whatsoever. The decision of 
the Engineer-In-Charge upon any matter arising under this clause shall be final.  The Contractor shall 
be liable for any liability to Employer on account of deployment of Contractor's staff etc. or incidental or 
arising out of the execution of Contract. 

 

111.4   The Contractor shall be liable for all acts or omissions on the part of his personnel, staff, foremen and 
workmen / labour and others in his employment, including misfeasance or negligence of whatever kind 
in the course of their work or during their employment, which are connected directly or indirectly with 
the Contract. 

 
112      JURISDICTION 

 

112.1   The contract shall be governed by and constructed according to the laws in force in Indore. 

 
113      FORCE MAJEURE 

 

113.1   In the event of either party being rendered unable by Force Majeure to perform any obligation required 
to be performed by it under this agreement, the relative obligation of the party affected by such Force 
Majeure shall, after notice under this article be suspended for the period during which such cause 
lasts. 

 

113.2   The term Force Majeure as employed herein shall mean act of god, war/hostilities, riot/civil commotion, 
earthquake, Tsunami, fire, flood, tempest, lightening or other natural disaster, restriction imposed by 
the government or other statutory bodies, acts and regulations or any of its authorised agencies. 

 

113.3   Upon such occurrence, contractor shall immediately inform the Employer and only in case Employer 
decides, contractor shall interrupt the CNG re-fuelling. In case of any emergency, contractor shall 
activate Emergency Response Plan (ERP) as per Employer’s approved procedures. 

 

113.4   Upon the occurrence of such cause and upon its termination, the party alleging that it has been 
rendered unable as aforesaid thereby, shall notify the other party in writing within forty eight (48) hours 
of the alleged beginning and ending thereof giving full particulars and satisfactory evidence in support 
of its claim. 

 

113.5   Time for performance of the relative obligation suspended by the Force Majeure shall then stand 
extended for the period for which such cause lasts. 

 
 
114  General Terms & Conditions of Works Contract 
 
1.          SUBMISSION OF TENDER 
 
A.       The  contractor   shall    make  all  arrangements   at  his  own   cost  to  transport   the  required 

materials  outside  and  inside  the  working  places  and  leaving  the  premises  in a neat  and  tidy 
condition after completion  of the job to the satisfaction  of Owner.  All materials   except those agreed 
to be supplied  by the Owner  shall  be supplied  by the contractor  at his  own cost  and the  rates 
quoted by the Contractor  should  be inclusive of all  royalties,   rents,  taxes,   duties,    statutory  
levies, if any, etc. 

 
2.          STATUTORY LEVIES 
 
A.       The  Contractor  accepts  full  and  exclusive liability for the  payment   of any and  all taxes, duties,  

cess,  levies and statutory  payments  payable under all or any  of the statutes.  Variations  of taxes  
and duties  arising out of the amendments  to the  Central I State enactments,   in respect  of sale of 
goods I services covered  under this bid shall be to AGL's  account,   so long as: 

 
•           They relate to the period after the opening of the  price bid,  but before the contracted completion period 

( excluding  permitted  extensions  due to delay  on account  of the  contractors,  if any) or the actual 
completion  period,  whichever  is earlier;  and 
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•     The vendor furnishes documentary evidence of incurrence of such variations, in addition to the 
invoices/documents   for claiming Input Tax credit, wherever applicable. 

 
B.    The rates quoted should be inclusive of all taxes.   However, wherever the tax is to be deducted at 

source, the same will be deducted from the bills of the Contractor and paid to the concerned authorities.  
The proof of such payments of tax will be furnished to the contractor. 

 
 The Vendor  shall  comply  with   all  the  provisions  of the  GST Act  I Rules I requirements like 
providing   of tax  invoices,  payment  of  taxes to  the  authorities   within  the  due dates,  filing  of 
returns  within  the  due dates etc.  to enable   AGL to take Input   Tax Credit.    In case of imports, 
vendor shall provide import documents and invoice fulfilling the requirement   of Customs Act and 
Rules. Vendor will be fully responsible for complying with the Customs provisions to enable AGL to take 
input   Tax Credit. 

 
 In case, AGL is not able to take Input Tax Credit due to any noncompliance/default/negligence of the 
seller of goods I service provider, the same shall be recovered from the pending bills/dues (including 
security deposit, BG etc.). 

 
  Vendor shall be responsible   to indemnify the AGL  for any loss, direct  or implied,  accrued to the  AGL   
on  account   of  supplier/service    provider   failure   to  discharge  his  statutory liabilities  like paying 
taxes on time,  filing  appropriate   returns  within  the prescribed  time  etc. 

 
3.          Anti - Profiteering Clause 
 

 GST Act. anti-profiteering    provisions  mandates that  any reduction  in tax rates or benefits  of input  
tax credits  be passed on to the consumer  by way of commensurate   reduction  in prices. Vendors to 
take note of the same and pass such benefits while quoting their price.  

 
115 General Terms & Conditions For Supply 
 
1.      PRICE 
 
a.    Unless otherwise  agreed to in the terms of the Purchase  Order, the price shall be firm and not subject 

to escalation  for any reason whatsoever  till the execution  of entire order,  even though  it might  be 
necessary for the order execution to take longer than the delivery period specified  in the order. 

 
b.     Price  shall  be exclusive   of  GST  (CGST,   SGST,  IGST  as  applicable),  Customs  Duty  and 

applicable   cess, which  are leviable by law on sale of finished  goods to AGL.   The nature and extent 
of such levies shall be shown separately. 

 
2.          TAXES & DUTIES: 
 
a.    GST  (CGST,  SGST,  IGST as applicable),  Customs  Duty and applicable Cess as applicable shall be 

reimbursed   for the materials  consigned  to AGL  as per limits  indicated  in  the offer against   
documentary  evidence  to be furnished   by the Supplier.  AGL  shall pay only those taxes,   duties   
and  levies   as  indicated    by  Supplier   at  the  time  of  bid  submission/as   agreed subsequently   
(prior  to opening  of priced   bids).   Taxes I Duties and/or Levies not indicated    by supplier   in Bid,   
but payable, shall be to Supplier's account.  In case  of any increase/decrease applicable   in  GST  
(CGST,   SGST,   IGST   as  applicable)   Custom   Duty  and  applicable   Cess indicated  with  
reference to limits  mentioned  in the offer I bid or new taxes I duties I levies imposed by the Indian  
Government  through  Gazette  notification  after the date of submission  of last Price bid    but   prior   
to   Contractual    Delivery   Date,    the   AGL    shall   reimburse/adjust   the increase/decrease   in  
taxes & duties on satisfactory  supporting  documents. 

 
b.   Supplier   shall be responsible for availing   all applicable   concessions in taxes, duties, levies etc.  as 

per terms  of Purchase  Order.  Any  loss,  direct  or implied,   accrued  to AGL   on account  of 
supplier's failure  to avail  concessions  shall  be borne by Supplier. 

 
3.   CUSTOMS DUTY (CD) VARIATION 
 
a.   The  prices  mentioned  in offer  are  subject  to Customs  Duty  (CD)  variation.  In case of any increase 

in rates of Customs Duty, IGST and applicable Cess by the Indian Government through Gazette 
notification after the submission of last priced offer but within the time schedule for import of materials, 
as mentioned. AGL shall reimburse the increase in taxes & duties at actuals against satisfactory 
supporting documents. 
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b.  All downward  variations  in the  rates of all such duties  shall  be to AGL's  account  and same  shall  

be calculated  on  actual  CIF value  of imported  materials.  Supplier shall submit all relevant 
documents to AGL for the proof of duty paid by them within one month from the date of Bill of Entry 
(BOE). 

 
c.  Custom  Duty variation  shall  be paid by AGL  up to the limit of maximum  CIF value  of imported  

components  as indicated  in the offer. 
 
d.    Rate of Custom Duty along with tariff number considered by Supplier in the prices shall be indicated  in 

the offer. 
  

  The Vendor  shall   comply  with   all  the  provisions  of  the  GST Act  I Rules I requirements    like 
providing  of  tax  invoices,  payment   of taxes to  the  authorities   within   the  due  dates,  filing  of 
returns  within  the  due dates etc. to enable  AGL   to take  Input  Tax Credit.    In case of imports, 
vendor shall provide import documents and invoice fulfilling the requirement   of Customs Act and 
Rules.  Vendor will be fully responsible for complying with the Customs provisions to enable AGL to 
take Input   Tax Credit. 

 
In  case, AGL   is  not able to take Input Tax Credit due to  any noncompliance / default / negligence of 
the seller of goods I service provider,  the same shall be recovered  from  the pending bills/dues 
(including  security  deposit,  BG etc.). 

 
Vendor shall be responsible to indemnify the AGL for any loss, direct  or implied,  accrued to the  AGL  
on  account   of  supplier/service    provider   failure   to  discharge  his  statutory liabilities  like paying 
taxes on time,  filing  appropriate    returns  within  the  prescribed time  etc. 

 
4.      Anti - Profiteering Clause 
 

GST Act. Anti-profiteering    provisions mandates that any reduction in tax rates or benefits of input tax 
credits be passed on to the consumer by way of commensurate   reduction in prices. Vendors to take 
note of the same and pass such benefits while quoting their price 

 
116 General Terms  & Conditions  of contract for Consultancy Services 
 
A. STATUTORY LEVIES, TAXES AND DUTIES 
 
1         The  Consulting-firm   accepts  full and exclusive  liability for  payment  of all taxes  under  any Statute 

as applicable  in performance  of the service and quoted price should  include all such taxes & duties,  if 
applicable  which will be quoted separately. 

 
2    All Domestic Consulting-firm's should have GST registration and to provide a copy of such registration 

certificate and classification of service along with bid document   unless exempted for which necessary 
document support is provided. 

 
3    In case of Foreign  Consultants,  where the service is  provided  from the establishment  within India,  

clause 1   and as applicable  to Indian Bidder in 2  would  apply.  Where the service is provided from the 
establishment   situated outside India,     GST tax will be paid by the Owner as recipient of service as 
per existing Act & Rules. 

 
4         The Owner may claim   Input Tax credit. The bidder should quote GST separately. Bidder   should 

provide tax invoice as per the act I rules to enable owner to claim   Input Tax Credit. 
 
5          All taxes & duties payable outside India in respect of performance of the contract shall   be borne & paid 

by the Consultant.  The Consulting-firm shall bear and pay all the liabilities in respect of non-
observance   of all legal formalities as per various statutory provisions. 

 
6    Unless  specifically   provided   for  in   the  tender   documents   or  any  Special   Conditions, 

Variations   of taxes  i.e.GST   quoted  in price  bid arising  out of the  amendments  to the  Central  I 
State enactment,  in  respect  of services  covered  under this bid shall  be to Owner's  account,  so 
long as: 

 
(i)  They  relate  to the  period  from  the  date  I time  of opening   of  the  bid,  but  before   the contractual  

completion  period  (  excluding  permitted  extensions  due to delay on account  of the Consulting-firm,   
if any)  or the actual  completion  period,  whichever  is earlier;  and 
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(ii)      The consultant  furnishes  documentary  evidence  of incurrence  of such variations,   in  addition to the 

invoices  and filing  required  returns for claiming  Input Tax credit,  wherever  applicable. 
 
7   The Consultant shall bear and pay all liabilities in respect of statutory variations in taxes and duties and 

imposition of new taxes and duties that may be imposed after the delivery and payment schedule 
execution dates, as originally stipulated, in case the delivery dates are extended due to reasons 
attributable to Consultant.                                                           • 

 
The Vendor  shall    comply  with   all  the  provisions  of  the  GST Act  I Rules  I requirements  like 
providing  of tax  invoices,  payment  of  taxes  to  the  authorities  within  the  due  dates,  filing  of 
returns within  the due dates  etc. to enable AGL to take Input  Tax Credit. 

 
In case, AGL is not able to take Input Tax Credit due to any noncompliance/default/negligence of the 
seller of goods / service provider, the same shall be recovered from the pending bills/dues (including 
security deposit,   BG etc.). 

 
Vendor shall   be responsible   to indemnify  the AGL for  any loss,  direct  or implied,  accrued   to the 
AGL on  account  of  supplier/service provider   failure   to  discharge    his   statutory liabilities    like 
paying   taxes on time,  filing   appropriate   returns within  the prescribed  time  etc. 
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SECTION VI 

FORMS AND FORMATS
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Form 1 
BIDDER’S GENERAL INFORMATION 

 

 

To 
 
 

1-1 Bidder Name:  

 
1-2 

 
Number of Years in Operation: 

  
   

 

1-3 
 

Address of Registered Office: 
  

    
City                                 District    

 

State                                PIN   
 

1-4    Operation Address 
if different from above: 

 
 

 
City                                 District    

 

State                                PIN/   
 

1-5    Telephone Number: 
 

(Area Code)     (Telephone Number) 
 

1-6     Mobile Number, if any                        
 

1-7    E-mail address: 
 

1-8    Website: 
 

1-9    Fax Number: 
 

(Area Code)      (Telephone Number) 

 
1-10  ISO Certification, if any                              {If yes, please furnish details} 

 
1-11  Banker’s Name : 

 

 

1-12  Branch : 
 

 
1-13  Branch Code : 

 

 
1-14   Bank account number :                       

 
 

1-15   Type of Firm: Proprietary/ Partnership/ PVT/Public Ltd :   
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1-16   GSTN No.:            ____ 

 

1-17   State / UT.:            ____ 
 

 1-18   PAN No. :   __________________________________________________________________ 
 

 1-19 Whether SSI Registrant Or not:         
 
   1-20  EPF No.         _____________________________________________________ 

 
 
 
 
 

 
Note: 

(SIGNATURE OF BIDDER WITH SEAL)

1 Bidders have to submit the supporting document confirming the above 
registrations. 

 
2   The above-required information’s are required on the bidder’s letterhead.
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Form 2 
 

BID BOND PROFORMA / PROFORMA FOR EMD 
 

 

Bank Guarantee No.: 

Date: 

To 
 
M/S AAVANTIKA GAS LIMITED, 
INDORE. 

 

TENDER   /    RFQ    NO.      FOR   CARRYING   OUT
                                                                                                                                   (specify   name   of work) 

 
WHEREAS………………………………... (HEREINAFTER CALLED ‘THE Bidder’ has submitted his Bid 
dated…………….. for carrying out of ………………………………… (Herein after called ‘The Bid’) KNOW ALL 
MEN by these presents that WE ……………………………………. (hereinafter called ‘The Bank’) are bound unto 
AAVANTIKA GAS LIMITED,  Indore (herein after called ‘AGL’) in the sum of 
……………………………..  for which payment well and truly made to AGL, the BANK binds itself its 
successor and assigns by these presents. Sealed with the Common Seal of the said BANK this 
……….. day of …………2021. 

 
THE CONDITIONS of this obligation are: 

 
If the Bidder withdraws his Bid during the period of Bid validity specified by the Bidder on the Bid 
Form; or 

 
If the Bidder, having been notified of the acceptance of his bid by AGL during the period of  bid validity 

 
Fails or refuses to execute the Contract Form, if required: or 
Fails or refuses to furnish the PERFORMANCE SECURITY (guarantee) in accordance with the 
Instructions to the Bidder. 

 
We undertake to pay AGL up to the above amount upon receipt of its first written demand, without AGL 
having to substantiate its demand, provided that in its demand AGL will note the amount claimed by it is due to it 
owing to the occurrence of one or both of the two conditions specifying the occurred condition or conditions. 

 
The Guarantee will remain in force up to and including 2 months after the period of bid validity and any 
demand in respect thereof should reach the BANK not later than the above date. 

 
 
 
                                                                                                                         (Signature of the BANK) 
 (Signature of the Witness) 
 Name & address of Witness:  
 Date: 
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Form F – 3 A 

ANNUAL TURNOVER 

Bidder must fill in this form 
 

Annual Turnover data for the last 3 years: 

 
 

Year 
 

Amount 
 

(in INR) 
 

Year 1: 
  

 

Year 2: 
  

 

Year 3: 
  

 
 

1.           The information supplied should be the Annual Turnover of the bidder 
2.           A brief note should be appended describing thereby details of turnover as per audited results. 

 

 
 
 
 

SEAL AND SIGNATURE OF THE BIDDER
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 Form F-3 B                                                               

FINANCIAL STATUS  

 
Bidder must fill this form 

 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 
 
 
 

Description 

 

For the year 
- 

 

Amount 

 
(in INR) 

 

1. Current Assets 
 

 

2. Current Liabilities 
 

 

3. Working Capital (Current Assets - Current liabilities) 
 

 

4. Net Worth 

 
Owners funds (Paid up share capital and Free Reserves & Surplus) 
(NW) 

 

 

1.             Attached are copies of the audited balance sheets, including all related notes and income statement for  the last 

Audited Financial year, as indicated above, complying with the following conditions; 
 

      All such documents reflect the financial situation of the bidder 
 

      Historic financial statements must be audited by a certified accountant. 
 

      Historic financial statements must be complete, including all notes to the financial statements. 
 

 Historic financial statements must correspond to accounting periods already completed and audited (no 

statement for partial periods shall be requested or accepted) 

 

 
 
 

SEAL AND SIGNATURE OF BIDDER
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F – 3 C 
FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING 

CAPITAL IS INADEQUATE / NEGATIVE 
 

(To be provided on Bank’s letter head) 
 

   
To,           Date: 
M/s Aavantika Gas Limited 
------------------------------------- 
------------------------------------- 
------------------------------------- 
 
 
Dear Sir, 
 
This is to certify that M/s------------------------------------ (name of the Bidder with address) 
(hereinafter referred to as Customer) is an existing Customer of our Bank.  
 
The Customer has informed that they wish to bid for Aavantika Gas Limited Tender No.----------
dated------------- for------------------------------ (Name of the supply/work/services/consultancy) and as 
per the terms of said Tender Document they have to furnish a certificate from their Bank 
confirming the availability of line of credit. 
 
According M/s----------- (name of the Bank with address) confirms availability of line of credit to 
M/s------------------------(name of the Bidder) for at least an amount of Rs………. 
 
It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent 
USD) and the undersigned is authorized to issue this certificate. 
 
Yours truly, 
 
For…………………….(Name & address of Bank) 
 
(Authorized signatory) 
Name of the signatory: 
Designation: 
Email Id: 
Contact No.: 
Stamp: 
 
 
Note: 
This Declaration Letter for line of credit shall be from single bank only. Letters from multiple 
banks shall not be applicable. However, banking syndicate will be acceptable wherein a group of 
banks can jointly provide line of credit to the bidder.  

 
 
 
 
 
 
 



AGL/423/T2/ GAS LEAK SURVEY /2023-24 
CONDUCTING GAS LEAK SURVEY OF UNDERGROUND MDPE NETWORK OF 

PITHAMPUR LOCATION 
 

 

Page 75 of 80 
 

 

 
 
 

Form 4 
 

NO DEVIATION CONFIRMATION 
 
 

Aavantika Gas Limited, 
Indore 

 

 
Name of Bidder: 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection bid. We, 
therefore, certify that we have not taken any deviations anywhere in the bid and we agree 
that if any deviation/exception is mentioned or noticed, our bid may be rejected. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(Signature of the bidder)
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Form F– 6 
            DECLARATION  
(On Bidder’s letter head) 

 

 

No.                                                                                                                                         Date:  

 
 

Aavantika Gas Limited,  

Indore (M.P.) 
 
 
 
 

We confirm that we are not under any liquidation, court receiver ship or similar proceedings. 
 

We also confirm that we have not been banned or de listed by any Indian Government or Quasi 

Government agencies of PSU or any CGD Company for the tendered product / Service. 
 

 
 
 
 
 

SEAL AND SIGNATURE OF BIDDER
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Form F-7 

 
PROFORMA FOR LETTER OF AUTHORITY 

No.                                                                                                                                         Date:  

Aavantika Gas Limited, 
Indore (M.P.) 

 

 
Sub:       Bidding Document for 

 
Sir, 

 

 
We                                                                                                              hereby authorise following 
representative (s) to attend the Unpriced Bid opening and Priced Bid opening against above Bidding 
Document: 

 

1.           Name & Designation    Signature   

2.           Name & Designation    Signature   
 
 

We confirm that we shall be bound by all and whatsoever our representative(s) shall commit.  

 

Yours faithfully, 

 
Signature 
Name & Designation 
For and on behalf of 

 
 

 
Note:     This letter of authority should be on the letterhead of the bidder and should be signed by a person 
competent and having the power of attorney to bind the bidder. 

 

 
 
 
 

SEAL OF THE COMPANY
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FORM - 8 
PROFORMA FOR CONTRACT PERFORMANCE BANK GUARANTEE 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

Ref:                                                                                    Bank Guarantee No……………. 
 

Date……………………………. 
To 

 

Aavantika Gas Limited 

2
nd  

Floor, 202-B, NRK Business Park, 
Vijay Nagar Square, Indore - 452010 

 
Dear Sirs, 

M/s      have  been
awarded the work of (Specify Tender Name & No.),    
vide  PO/WO No.                                                                                               (Specify the PO / WO 
No.) 
                                                                                                                       for AAVANTIKA GAS Ltd., 
2nd Floor, 202-B, NRK Business Park, Vijay Nagar Square, Indore (M.P.) India. 

 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of                           (as full 
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract 
Performance Guarantee includes guarantee executed by Nationalized Bank, undertaking full 
responsibility to indemnify AAVANTIKA GAS Ltd., in case of default. 

 
The  said_                                                                                           _(name  of  the  contractor’s  
firm) 
has approached us and at their request and in consideration of the premises we having our office at 
                                       have agreed to give such guarantee as hereinafter mentioned. 

 
1.         We                             (name                             of                             the                             Bank) 
                                                                                                                                            hereby 
undertake    and    agree    with    you    that    if    default    shall    be    made    by    M/s       
                                                       in performing any of the terms and conditions of the tender or in 
payment of any money payable to AAVANTIKA GAS Ltd., we shall on demand pay without any 
recourse  to  the  contractor  to  you  in  such  manner  as  you  may  direct  the  said  amount  of 
                                                           only or such portion thereof not exceeding the said sum as you 
may from time to time require. 

 
2.         You will have the full liberty without reference to us and without affecting this guarantee, 
postpone for any time or from time to time the exercise of any of the powers and rights conferred on 
you under the contract with the said                                                                             _and to enforce 
or to forbear from endorsing any powers or rights or by reason of time being given to the said 

which under law relating to the sureties would but for provision have 
the effect of releasing us. 

 
3.          Your right to recover the said sum of    
(                                                                            _) from us in manner aforesaid will not be affected or 
suspended  by  reason  of  the  fact  that  any  dispute  or  disputes  have  been  raised  by  the  said 
M/s.                                                      and/or that any dispute or disputes are pending before any 
officer, tribunal or court. 

 
4.         The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or changes of constitution or insolvency of the said but shall in all respects and 
for all purposes be binding and operative until payment of all money due to you in respect of such 
liabilities is paid. 

5.         This guarantee shall be irrevocable and shall remain valid upto_                          , If any 
further extension of this guarantee is required, the same shall be extended to such required period on
receiving instruction from M/s.   
behalf this guarantee is issued. 

                                    on whose
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6.    The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48 
hours of the presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release 
payment on demand, a penal interest of 18% per annum shall become payable immediately and any 
dispute arising out of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of 
Indore Courts. 
 
7.    We have power to issue this guarantee in your favor under Memorandum and Articles of 
Association  and  the  undersigned  has  full  power  to  do  under  the  Power  of  Attorney  dated 
                       granted to him by the Bank. 

 
 

 
Yours faithfully, 
                                                    Bank 

 
By its Constituted Attorney 

 

 
Signature of a person duly authorised to sign on behalf of the Bank. 

 
 

 
INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 

 

 
1. The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per stamp 

duty applicable. The non-judicial stamp paper should be in name of the issuing bank. In case of foreign 
bank, the said bank guarantee to be issued by its correspondent bank in India on requisite non-judicial 
stamp paper and place of bid to be considered as Indore. 

 
2.         The bank guarantee by bidders will be given from bank as specified in ITB. 

 
3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee 

and all future communication relating to the Bank Guarantee shall be forwarded to Employer 
 
4. If a bank guarantee is issued by a commercial bank, then a letter to Owner confirming its net worth is 

more than Rs. 1,000,000,000/- (Rupees one hundred Crores) or its equivalent in foreign currency along 
with a documentary evidence. 

 
5. The BG should be valid for a period of 90 days (3 months) beyond the Defect Liability period defined in 

the Tender. 
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TO BE SUBMITTED ALONG WITH UN PRICED BID 
NOTE : PLEASE DO NOT QUOTE RATE IN THIS SHEET 

 

SOR 

Sl. 
No. 

Description  Unit Quantity 
Unite rate In Rs.  

(Excl GST) 
Total Amount in Rs.  

(Excl GST) 

1 

Gas Leak Survey of 
main & service 

underground pipeline 
through infrared optical 
gas detection system 
(Infrared Controlled 

Interference Polarization 
Spectrometer) with 

sample gas/air pumped 
into the Instrument 

Meter 80,000 

QUOTED      

  
 
  

Please Tick Mark in the BOX and Submit 
along with Un Priced BID.           

 
 NOTE: PLEASE DO NOT QUOTE RATE IN 

THIS SHEET 
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SECTION VII 
 

SOR (SCHEDULE OF RATES) 
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                   BIDDER TO FILL RATES IN THIS SHEET AND SUBMIT IN SEPARATE SEALED ENVELOPE WITH 
PRICED BID 

 
NOTE : NOT TO BE SUBMITTED WITH UN PRICED BID 

 

 

SOR 

Sl. 
No. 

Description Unit Quantity 
Unite rate In Rs.  

(Excl GST) 
Total Amount in Rs.  

(Excl GST) 

1 

Gas Leak Survey of main & 
service underground pipeline 
through infrared optical gas 
detection system (Infrared 

Controlled Interference 
Polarization Spectrometer) with 
sample gas/air pumped into the 

Instrument 

Meter 80,000   

Total Amount Excluding GST in Rs.  

GST Percentage (%)  

Total Amount Including GST in Rs. (in Figures)  

Total Amount Including GST in Rupees (in Words) 

 

 

 

 

 

Name of Bidder: 
 
 
Name of Authorized Signatory of Bidder: 
 
 
Designation of Authorized Signatory of the Bidder:  

 


